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                                                          VENDOR RANKING 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : S0500065 
                                                                                                        55710025 
                                                                                                        55710025 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     8,658,235.71  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     9,378,491.29  108.3187% 
   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $     9,995,235.00  115.4419% 
   4   35-1120685     WALSH & KELLY INC                                                          $    10,181,176.63  117.5895% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 140 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1065659          |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES, HMA 
                                          |                             |                             | 
0001 105-06845                       LUMP |  110000.00000      110000.00|  152309.00000      152309.00|  196499.08000      196499.08 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     160.00000         320.00|     100.00000         200.00|     125.00000         250.00 
  RADIO                                   |                             |                             | 
0004 105-08520                1.000  EACH |     110.00000         110.00|     100.00000         100.00|     125.00000         125.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |     160.00000        3840.00|      45.00000        1080.00|      75.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               48.000  MOS  |     110.00000        5280.00|      45.00000        2160.00|      45.00000        2160.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  335000.00000      335000.00|  468900.00000      468900.00|  500000.00000      500000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |  100000.00000      100000.00|  210000.00000      210000.00|  250000.00000      250000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240            20340.000  m2   |      12.00000      244080.00|       5.76000      117158.40|       7.50000      152550.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02241              219.000  m    |      17.00000        3723.00|      23.00000        5037.00|      23.00000        5037.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02279              600.000  m    |      14.25000        8550.00|      13.00000        7800.00|      11.50000        6900.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-78515                       LUMP |    7000.00000        7000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 203-02000            35638.000  m3   |      12.25000      436565.50|       7.70000      274412.60|       9.25000      329651.50 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070             1777.000  m3   |       0.01000          17.77|       1.00000        1777.00|      21.50000       38205.50 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06932               54.000  m    |      31.50000        1701.00|      31.50000        1701.00|      31.50000        1701.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0020 205-06933                7.000  EACH |     100.00000         700.00|     100.00000         700.00|     100.00000         700.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06935                1.000  EACH |    2400.00000        2400.00|    1600.00000        1600.00|    1350.00000        1350.00 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0022 205-06937             3095.000  m    |       5.35000       16558.25|       4.90000       15165.50|       4.90000       15165.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08266            10253.000  m2   |       1.35000       13841.55|       2.25000       23069.25|       1.65000       16917.45 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0024 207-08268            93614.000  m2   |      13.75000     1287192.50|      13.00000     1216982.00|      13.15000     1231024.10 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0025 211-07454            13949.000  m3   |       0.01000         139.49|       0.01000         139.49|       6.50000       90668.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448            10000.000  Mg   |      23.00000      230000.00|       1.00000       10000.00|      19.50000      195000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 304-07490              228.000  Mg   |     110.00000       25080.00|      80.00000       18240.00|      90.00000       20520.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0028 306-08034            10251.000  m2   |       0.85000        8713.35|       1.05000       10763.55|       0.60000        6150.60 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0029 401-06264                       LUMP |    6000.00000        6000.00|   25000.00000       25000.00|   50000.00000       50000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0030 401-09050             8575.000  Mg   |      68.25000      585243.75|      64.20000      550515.00|      55.00000      471625.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL   |                             |                             | 
0031 401-09053            12854.000  Mg   |      50.00000      642700.00|      49.00000      629846.00|      50.00000      642700.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0    |                             |                             | 
  mm-PWL                                  |                             |                             | 
0032 401-09054            46149.000  Mg   |      37.00000     1707513.00|      46.50000     2145928.50|      45.00000     2076705.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL     |                             |                             | 
0033 402-07432              927.000  Mg   |      47.75000       44264.25|      57.00000       52839.00|      55.00000       50985.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0034 402-07435             3696.000  Mg   |      41.75000      154308.00|      38.40000      141926.40|      45.00000      166320.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0035 406-05520              102.000  Mg   |       1.00000         102.00|     325.00000       33150.00|       0.01000           1.02 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 506-06333               71.000  m2   |     130.00000        9230.00|     144.00000       10224.00|     109.65000        7785.15 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0038 601-06228                1.000  EACH |   54000.00000       54000.00|   50000.00000       50000.00|   50000.00000       50000.00 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 603-06045              460.000  m    |      38.25000       17595.00|      35.00000       16100.00|      35.00000       16100.00 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0042 605-06120              103.000  m    |      46.00000        4738.00|     125.00000       12875.00|      34.50000        3553.50 
  CURB, CONCRETE                          |                             |                             | 
0043 605-06140              870.000  m    |      37.75000       32842.50|      43.50000       37845.00|      42.20000       36714.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0044 605-06145             5223.000  m    |      42.75000      223283.25|      43.50000      227200.50|      30.00000      156690.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0045 610-05330             5092.000  m2   |      44.00000      224048.00|      44.00000      224048.00|      48.25000      245689.00 
  PCCP FOR APPROACHES                     |                             |                             | 
0046 610-07486               67.000  Mg   |      90.00000        6030.00|      85.00000        5695.00|      80.00000        5360.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0047 611-06497               67.000  EACH |     180.00000       12060.00|     135.00000        9045.00|     135.00000        9045.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0048 611-07052              750.000  m    |       1.00000         750.00|      11.53000        8647.50|       9.71000        7282.50 
  PREFORMED JOINT MATERIAL                |                             |                             | 
0049 615-06490               99.000  EACH |     120.00000       11880.00|     400.00000       39600.00|     115.00000       11385.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0050 615-06505               22.000  EACH |     620.00000       13640.00|     300.00000        6600.00|     400.00000        8800.00 
  MONUMENT, B                             |                             |                             | 
0051 615-06527                1.000  EACH |     550.00000         550.00|    4800.00000        4800.00|     300.00000         300.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0052 616-02320             5085.000  m2   |       1.10000        5593.50|       2.00000       10170.00|       2.10000       10678.50 
  GEOTEXTILES                             |                             |                             | 
0053 616-06405              153.000  Mg   |      45.00000        6885.00|      35.00000        5355.00|      60.00000        9180.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 616-06451               13.000  Mg   |      44.00000         572.00|      40.00000         520.00|      62.00000         806.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0056 621-01004                4.000  EACH |     430.00000        1720.00|     425.00000        1700.00|     425.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0057 621-06545                6.500  Mg   |     680.00000        4420.00|     678.00000        4407.00|     678.00000        4407.00 
  FERTILIZER                              |                             |                             | 
0058 621-06554              802.000  kg   |       8.20000        6576.40|       6.20000        4972.40|       8.20000        6576.40 
  SEED MIXTURE, U                         |                             |                             | 
0059 621-06557              437.000  kg   |       8.65000        3780.05|       8.65000        3780.05|       8.65000        3780.05 
  SEED MIXTURE, T                         |                             |                             | 
0060 621-06565               23.000  Mg   |     520.00000       11960.00|     517.00000       11891.00|     517.00000       11891.00 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 621-06567              268.000  kL   |       5.00000        1340.00|       5.00000        1340.00|       5.00000        1340.00 
  WATER                                   |                             |                             | 
0062 621-06570             1538.000  m3   |      10.00000       15380.00|       1.00000        1538.00|      40.00000       61520.00 
  TOP SOIL                                |                             |                             | 
0063 621-06575            15645.000  m2   |       3.35000       52410.75|       3.36000       52567.20|       3.36000       52567.20 
  SODDING, NURSERY                        |                             |                             | 
0064 715-01354              122.000  m    |      70.00000        8540.00|      16.00000        1952.00|      19.00000        2318.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0065 715-02630                2.000  EACH |    1100.00000        2200.00|    1300.00000        2600.00|    1920.00000        3840.00 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                             |                             | 
0066 715-04799                4.000  EACH |    4800.00000       19200.00|    6900.00000       27600.00|    7860.00000       31440.00 
  SAFETY METAL END SECTION, 4:1, 1500 mm  |                             |                             | 
  X 950 mm (MIN. AREA 1.2 m2)             |                             |                             | 
0067 715-05024              365.000  m    |     130.00000       47450.00|     120.00000       43800.00|     155.00000       56575.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0068 715-05118                3.000  m    |      70.00000         210.00|      45.00000         135.00|     170.00000         510.00 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                             |                             | 
0069 715-05123                3.000  m    |      80.00000         240.00|      71.00000         213.00|     250.00000         750.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0070 715-05133               38.000  m    |     320.00000       12160.00|     360.00000       13680.00|     600.00000       22800.00 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                             |                             | 
0071 715-05148               10.000  m    |      40.00000         400.00|      42.00000         420.00|     115.00000        1150.00 
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                             |                             | 
0072 715-05149             1320.000  m    |      55.00000       72600.00|      45.00000       59400.00|      90.00000      118800.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0073 715-05151              845.000  m    |      60.00000       50700.00|      48.00000       40560.00|     100.00000       84500.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0074 715-05152              465.000  m    |      70.00000       32550.00|      53.00000       24645.00|     110.00000       51150.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0075 715-05154              502.000  m    |      85.00000       42670.00|      71.00000       35642.00|     110.00000       55220.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0076 715-05161             1604.000  m    |     230.00000      368920.00|     210.00000      336840.00|     285.00000      457140.00 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0077 715-05165              300.000  m    |     390.00000      117000.00|     430.00000      129000.00|     530.00000      159000.00 
  PIPE, TYPE 2, CIRCULAR, 1800 mm         |                             |                             | 
0078 715-05169               11.000  m    |      60.00000         660.00|      48.00000         528.00|     125.00000        1375.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0079 715-46000                2.000  EACH |     250.00000         500.00|     350.00000         700.00|     650.00000        1300.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 715-46005                5.000  EACH |     260.00000        1300.00|     400.00000        2000.00|     675.00000        3375.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0081 715-46010                6.000  EACH |     330.00000        1980.00|     550.00000        3300.00|     700.00000        4200.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0082 715-46020                1.000  EACH |     620.00000         620.00|     850.00000         850.00|     900.00000         900.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0083 720-01915                1.000  EACH |    2900.00000        2900.00|    6500.00000        6500.00|    3700.00000        3700.00 
  MANHOLE, E                              |                             |                             | 
0085 720-08559                1.000  EACH |   11000.00000       11000.00|   10400.00000       10400.00|   11000.00000       11000.00 
  BEST MANAGEMENT PRACTICES , STR. NO 61B |                             |                             | 
0086 720-08559                1.000  EACH |   11000.00000       11000.00|   10400.00000       10400.00|   11000.00000       11000.00 
  BEST MANAGEMENT PRACTICES , STR. NO 61C |                             |                             | 
0087 720-08559                1.000  EACH |   17000.00000       17000.00|   16000.00000       16000.00|   15500.00000       15500.00 
  BEST MANAGEMENT PRACTICES , STR. NO.    |                             |                             | 
  111B                                    |                             |                             | 
0088 720-08559                1.000  EACH |   17000.00000       17000.00|   16000.00000       16000.00|   15500.00000       15500.00 
  BEST MANAGEMENT PRACTICES , STR. NO.    |                             |                             | 
  112B                                    |                             |                             | 
0089 720-08559                1.000  EACH |   17000.00000       17000.00|   16000.00000       16000.00|   15500.00000       15500.00 
  BEST MANAGEMENT PRACTICES , STR. NO. 13 |                             |                             | 
0090 720-08559                1.000  EACH |   17000.00000       17000.00|   16000.00000       16000.00|   15500.00000       15500.00 
  BEST MANAGEMENT PRACTICES , STR.NO. 138 |                             |                             | 
0091 720-44000               15.000  EACH |     150.00000        2250.00|     395.00000        5925.00|     295.00000        4425.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0092 720-45030                3.000  EACH |     830.00000        2490.00|    1700.00000        5100.00|    1725.00000        5175.00 
  INLET, E7                               |                             |                             | 
0093 720-45045                2.000  EACH |    1100.00000        2200.00|    2500.00000        5000.00|    2025.00000        4050.00 
  INLET, J10                              |                             |                             | 
0094 720-45270                3.000  EACH |    1300.00000        3900.00|    1400.00000        4200.00|    1165.00000        3495.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0095 720-45410               19.000  EACH |    2900.00000       55100.00|    3600.00000       68400.00|    3000.00000       57000.00 
  MANHOLE, C4                             |                             |                             | 
0096 720-45415                6.000  EACH |    2000.00000       12000.00|    3900.00000       23400.00|    4150.00000       24900.00 
  MANHOLE, D4                             |                             |                             | 
0097 720-45416               24.000  EACH |    2800.00000       67200.00|    6500.00000      156000.00|    7825.00000      187800.00 
  MANHOLE, E4                             |                             |                             | 
0098 720-45425                2.000  EACH |   10000.00000       20000.00|   19000.00000       38000.00|   21250.00000       42500.00 
  MANHOLE, F4                             |                             |                             | 
0099 720-96995                1.000  EACH |     100.00000         100.00|     280.00000         280.00|     560.00000         560.00 
  CLEAN INLET                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 720-98174                2.000  EACH |    1800.00000        3600.00|    3200.00000        6400.00|    2875.00000        5750.00 
  INLET, B15                              |                             |                             | 
0101 720-98555                2.000  EACH |    1800.00000        3600.00|    3200.00000        6400.00|    2875.00000        5750.00 
  INLET, C15                              |                             |                             | 
0102 720-99349               57.000  EACH |    1800.00000      102600.00|    3200.00000      182400.00|    2875.00000      163875.00 
  INLET, B16                              |                             |                             | 
0103 720-99350               32.000  EACH |    1800.00000       57600.00|    3200.00000      102400.00|    2875.00000       92000.00 
  INLET, C16                              |                             |                             | 
0104 801-01504               47.000  EACH |      49.00000        2303.00|      49.00000        2303.00|      49.00000        2303.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0105 801-06203            29434.000  m    |       0.35000       10301.90|       0.35000       10301.90|       0.35000       10301.90 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0106 801-06640               43.000  EACH |     190.00000        8170.00|     173.00000        7439.00|     173.00000        7439.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06645               26.000  EACH |      42.00000        1092.00|      42.00000        1092.00|      42.00000        1092.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0108 801-06710             1100.000  DAY  |      11.00000       12100.00|      11.00000       12100.00|      12.25000       13475.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0109 801-06775                       LUMP |   39000.00000       39000.00|  352000.00000      352000.00|  250000.00000      250000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0110 801-07023                2.000  EACH |    4800.00000        9600.00|    4800.00000        9600.00|    4800.00000        9600.00 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0111 801-07119              124.000  m    |      65.00000        8060.00|      65.00000        8060.00|      65.00000        8060.00 
  BARRICADE, III-B                        |                             |                             | 
0112 801-07612              141.000  m    |      12.00000        1692.00|      12.00000        1692.00|      12.00000        1692.00 
  TEMPORARY PAVEMENT MARKING, 600 mm      |                             |                             | 
0113 801-08401              100.000  m    |      50.00000        5000.00|     125.00000       12500.00|      95.12000        9512.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0114 805-01815               12.000  EACH |    2100.00000       25200.00|    2100.00000       25200.00|    2100.00000       25200.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0115 805-01828               16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00 
  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             | 
0116 805-01842               33.000  EACH |     800.00000       26400.00|     800.00000       26400.00|     800.00000       26400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0117 805-02087                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0118 805-02503             8156.000  m    |       0.55000        4485.80|       0.55000        4485.80|       0.55000        4485.80 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0119 805-03793               35.000  EACH |     290.00000       10150.00|     290.00000       10150.00|     290.00000       10150.00 
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 
0120 805-06592             1855.000  m    |      27.50000       51012.50|      27.40000       50827.00|      27.40000       50827.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0121 805-78100                2.000  EACH |   10000.00000       20000.00|   10200.00000       20400.00|   10200.00000       20400.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0122 805-78109                2.000  EACH |   12000.00000       24000.00|   12150.00000       24300.00|   12150.00000       24300.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE DRIVE, 8 PHASE          |                             |                             | 
0123 805-78205               24.000  EACH |     600.00000       14400.00|     600.00000       14400.00|     600.00000       14400.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0124 805-78215               12.000  EACH |     600.00000        7200.00|     600.00000        7200.00|     600.00000        7200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0125 805-78230               11.000  EACH |     990.00000       10890.00|     990.00000       10890.00|     990.00000       10890.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0126 805-78415               12.000  EACH |    1700.00000       20400.00|    1650.00000       19800.00|    1650.00000       19800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0127 805-78420               14.000  EACH |     220.00000        3080.00|     215.00000        3010.00|     215.00000        3010.00 
  DISCONNECT HANGER                       |                             |                             | 
0128 805-78445                4.000  EACH |     680.00000        2720.00|     675.00000        2700.00|     675.00000        2700.00 
  SIGNAL SERVICE                          |                             |                             | 
0129 805-78467               80.000  m    |       6.50000         520.00|       6.50000         520.00|       6.50000         520.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0130 805-78485              513.000  m    |       5.00000        2565.00|       5.00000        2565.00|       5.00000        2565.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0131 805-78490             1530.000  m    |       5.70000        8721.00|       5.70000        8721.00|       5.70000        8721.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0132 805-78500               95.000  m    |       6.60000         627.00|       6.60000         627.00|       6.60000         627.00 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0133 805-78510             6540.000  m    |       3.20000       20928.00|       3.20000       20928.00|       3.20000       20928.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0134 805-78746             1420.000  m    |      20.25000       28755.00|      20.25000       28755.00|      20.25000       28755.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0135 805-78785               21.000  EACH |     490.00000       10290.00|     485.00000       10185.00|     485.00000       10185.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0136 805-78795             1050.000  m    |       8.75000        9187.50|       8.75000        9187.50|       8.75000        9187.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0137 805-78925                4.000  EACH |     870.00000        3480.00|     870.00000        3480.00|     870.00000        3480.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0138 805-79020                       LUMP |   68000.00000       68000.00|   68000.00000       68000.00|   68000.00000       68000.00 
  TRAFFIC SIGNAL INSTALLATION , BRICK     |                             |                             | 
  ROAD AND SR 23                          |                             |                             | 
0139 805-81060               12.000  EACH |    4000.00000       48000.00|    4000.00000       48000.00|    4000.00000       48000.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0140 805-96260              250.000  m    |      21.50000        5375.00|      21.50000        5375.00|      21.50000        5375.00 
  FIBER OPTIC CABLE, IN CONDUIT           |                             |                             | 
0141 808-06701             5490.000  m    |       1.10000        6039.00|       1.10000        6039.00|       1.10000        6039.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0142 808-06703             2766.000  m    |       1.10000        3042.60|       1.10000        3042.60|       1.10000        3042.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0143 808-06716            23600.000  m    |       1.95000       46020.00|       1.96000       46256.00|       1.96000       46256.00 
  LINE, REMOVE                            |                             |                             | 
0144 808-75240              678.000  m    |       1.10000         745.80|       1.10000         745.80|       1.10000         745.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0145 808-75245             4500.000  m    |       1.10000        4950.00|       1.10000        4950.00|       1.10000        4950.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0146 808-75260               95.000  m    |       5.95000         565.25|       5.95000         565.25|       5.95000         565.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                             |                             | 
0147 808-75290              779.000  m    |      12.00000        9348.00|      11.90000        9270.10|      11.90000        9270.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0148 808-75297              263.000  m    |      12.00000        3156.00|      11.90000        3129.70|      11.90000        3129.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0149 808-75320              117.000  EACH |      80.00000        9360.00|      80.00000        9360.00|      80.00000        9360.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0150 808-75325               69.000  EACH |     120.00000        8280.00|     115.00000        7935.00|     115.00000        7935.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0151 808-75998              846.000  EACH |      15.25000       12901.50|      18.50000       15651.00|      15.25000       12901.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0152 808-92027             2973.000  m    |       3.95000       11743.35|       3.97000       11802.81|       3.97000       11802.81 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0153 802-04893                4.000  EACH |     100.00000         400.00|    2750.00000       11000.00|      20.00000          80.00 
  REFERENCE POST                          |                             |                             | 
0154 802-05701              263.400  m    |      27.25000        7177.65|      27.35000        7203.99|      27.35000        7203.99 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0155 802-07060               16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0156 802-76025               31.650  m2   |     150.00000        4747.50|     145.00000        4589.25|     145.00000        4589.25 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0157 802-76035               48.850  m2   |     140.00000        6839.00|     135.00000        6594.75|     135.00000        6594.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0158 802-76045                9.450  m2   |     150.00000        1417.50|     150.00000        1417.50|     150.00000        1417.50 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0159 105-07039               24.000  MOS  |    1700.00000       40800.00|    1682.00000       40368.00|    3225.00000       77400.00 
  FIELD OFFICE, B                         |                             |                             | 
0160 210-09175                2.000  EACH |     800.00000        1600.00|     350.00000         700.00|     560.00000        1120.00 
  CLEAN , DRYWELL                         |                             |                             | 
0161 720-08559                1.000  EACH |   11000.00000       11000.00|   10400.00000       10400.00|   11000.00000       11000.00 
  BEST MANAGEMENT PRACTICES , 62A         |                             |                             | 
0162 801-08401               24.000  m    |      50.00000        1200.00|     125.00000        3000.00|      95.00000        2280.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2 ,     |                             |                             | 
  CONCRETE                                |                             |                             | 
0163 801-06207            11860.000  m    |       2.50000       29650.00|       2.52000       29887.20|       2.52000       29887.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0164 801-06577              165.000  m    |      15.00000        2475.00|      15.12000        2494.80|      15.12000        2494.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
     SECTION TOTALS                       |           $     8,658,235.71|           $     9,378,491.29|           $     9,995,235.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   Des. No. 963360X SIGNING 
                                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     8,658,235.71|           $     9,378,491.29|           $     9,995,235.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES, HMA 
                                          |                             |                             | 
0001 105-06845                       LUMP |  120000.00000      120000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     200.00000         400.00|                             | 
  RADIO                                   |                             |                             | 
0004 105-08520                1.000  EACH |     200.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |     200.00000        4800.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               48.000  MOS  |     200.00000        9600.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  508000.00000      508000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |  252000.00000      252000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240            20340.000  m2   |       8.00000      162720.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02241              219.000  m    |      17.00000        3723.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02279              600.000  m    |      20.00000       12000.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-78515                       LUMP |    7000.00000        7000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 203-02000            35638.000  m3   |      16.00000      570208.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070             1777.000  m3   |       2.00000        3554.00|                             | 
  BORROW                                  |                             |                             | 
0019 205-06932               54.000  m    |      31.50000        1701.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06933                7.000  EACH |     100.00000         700.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06935                1.000  EACH |    3500.00000        3500.00|                             | 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0022 205-06937             3095.000  m    |       4.90000       15165.50|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08266            10253.000  m2   |       5.40000       55366.20|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0024 207-08268            93614.000  m2   |      13.00000     1216982.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0025 211-07454            13949.000  m3   |       0.01000         139.49|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448            10000.000  Mg   |      24.00000      240000.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 304-07490              228.000  Mg   |      80.00000       18240.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0028 306-08034            10251.000  m2   |       1.75000       17939.25|                             | 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0029 401-06264                       LUMP |   10000.00000       10000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0030 401-09050             8575.000  Mg   |      63.00000      540225.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL   |                             |                             | 
0031 401-09053            12854.000  Mg   |      50.00000      642700.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0    |                             |                             | 
  mm-PWL                                  |                             |                             | 
0032 401-09054            46149.000  Mg   |      47.00000     2169003.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL     |                             |                             | 
0033 402-07432              927.000  Mg   |      63.00000       58401.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0034 402-07435             3696.000  Mg   |      50.00000      184800.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0035 406-05520              102.000  Mg   |       0.01000           1.02|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 506-06333               71.000  m2   |     150.00000       10650.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0038 601-06228                1.000  EACH |   54400.00000       54400.00|                             | 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                             |                             | 
0041 603-06045              460.000  m    |      38.25000       17595.00|                             | 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 605-06120              103.000  m    |      80.00000        8240.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0043 605-06140              870.000  m    |      60.00000       52200.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0044 605-06145             5223.000  m    |      47.00000      245481.00|                             | 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0045 610-05330             5092.000  m2   |      70.00000      356440.00|                             | 
  PCCP FOR APPROACHES                     |                             |                             | 
0046 610-07486               67.000  Mg   |     120.00000        8040.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0047 611-06497               67.000  EACH |     313.00000       20971.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0048 611-07052              750.000  m    |       1.00000         750.00|                             | 
  PREFORMED JOINT MATERIAL                |                             |                             | 
0049 615-06490               99.000  EACH |     311.00000       30789.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0050 615-06505               22.000  EACH |     615.00000       13530.00|                             | 
  MONUMENT, B                             |                             |                             | 
0051 615-06527                1.000  EACH |     550.00000         550.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0052 616-02320             5085.000  m2   |       2.08000       10576.80|                             | 
  GEOTEXTILES                             |                             |                             | 
0053 616-06405              153.000  Mg   |      71.27000       10904.31|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 616-06451               13.000  Mg   |      96.42000        1253.46|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0056 621-01004                4.000  EACH |     425.00000        1700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0057 621-06545                6.500  Mg   |     678.00000        4407.00|                             | 
  FERTILIZER                              |                             |                             | 
0058 621-06554              802.000  kg   |       8.20000        6576.40|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0059 621-06557              437.000  kg   |       8.65000        3780.05|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0060 621-06565               23.000  Mg   |     517.00000       11891.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0061 621-06567              268.000  kL   |       5.00000        1340.00|                             | 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
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                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 621-06570             1538.000  m3   |      60.00000       92280.00|                             | 
  TOP SOIL                                |                             |                             | 
0063 621-06575            15645.000  m2   |       3.36000       52567.20|                             | 
  SODDING, NURSERY                        |                             |                             | 
0064 715-01354              122.000  m    |      16.00000        1952.00|                             | 
  CLEAN EXISTING PIPE                     |                             |                             | 
0065 715-02630                2.000  EACH |    1300.00000        2600.00|                             | 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                             |                             | 
0066 715-04799                4.000  EACH |    6900.00000       27600.00|                             | 
  SAFETY METAL END SECTION, 4:1, 1500 mm  |                             |                             | 
  X 950 mm (MIN. AREA 1.2 m2)             |                             |                             | 
0067 715-05024              365.000  m    |     120.00000       43800.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0068 715-05118                3.000  m    |      45.00000         135.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                             |                             | 
0069 715-05123                3.000  m    |      71.00000         213.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0070 715-05133               38.000  m    |     360.00000       13680.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                             |                             | 
0071 715-05148               10.000  m    |      42.00000         420.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                             |                             | 
0072 715-05149             1320.000  m    |      45.00000       59400.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0073 715-05151              845.000  m    |      48.00000       40560.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0074 715-05152              465.000  m    |      53.00000       24645.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0075 715-05154              502.000  m    |      71.00000       35642.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0076 715-05161             1604.000  m    |     210.00000      336840.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0077 715-05165              300.000  m    |     430.00000      129000.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 1800 mm         |                             |                             | 
0078 715-05169               11.000  m    |      48.00000         528.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0079 715-46000                2.000  EACH |     350.00000         700.00|                             | 
  PIPE END SECTION, 300 mm                |                             |                             | 
0080 715-46005                5.000  EACH |     400.00000        2000.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 715-46010                6.000  EACH |     550.00000        3300.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0082 715-46020                1.000  EACH |     850.00000         850.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0083 720-01915                1.000  EACH |    6500.00000        6500.00|                             | 
  MANHOLE, E                              |                             |                             | 
0085 720-08559                1.000  EACH |   10400.00000       10400.00|                             | 
  BEST MANAGEMENT PRACTICES , STR. NO 61B |                             |                             | 
0086 720-08559                1.000  EACH |   10400.00000       10400.00|                             | 
  BEST MANAGEMENT PRACTICES , STR. NO 61C |                             |                             | 
0087 720-08559                1.000  EACH |   16000.00000       16000.00|                             | 
  BEST MANAGEMENT PRACTICES , STR. NO.    |                             |                             | 
  111B                                    |                             |                             | 
0088 720-08559                1.000  EACH |   16000.00000       16000.00|                             | 
  BEST MANAGEMENT PRACTICES , STR. NO.    |                             |                             | 
  112B                                    |                             |                             | 
0089 720-08559                1.000  EACH |   16000.00000       16000.00|                             | 
  BEST MANAGEMENT PRACTICES , STR. NO. 13 |                             |                             | 
0090 720-08559                1.000  EACH |   16000.00000       16000.00|                             | 
  BEST MANAGEMENT PRACTICES , STR.NO. 138 |                             |                             | 
0091 720-44000               15.000  EACH |     500.00000        7500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0092 720-45030                3.000  EACH |    1700.00000        5100.00|                             | 
  INLET, E7                               |                             |                             | 
0093 720-45045                2.000  EACH |    2500.00000        5000.00|                             | 
  INLET, J10                              |                             |                             | 
0094 720-45270                3.000  EACH |    1400.00000        4200.00|                             | 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0095 720-45410               19.000  EACH |    3600.00000       68400.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0096 720-45415                6.000  EACH |    3900.00000       23400.00|                             | 
  MANHOLE, D4                             |                             |                             | 
0097 720-45416               24.000  EACH |    6500.00000      156000.00|                             | 
  MANHOLE, E4                             |                             |                             | 
0098 720-45425                2.000  EACH |   19000.00000       38000.00|                             | 
  MANHOLE, F4                             |                             |                             | 
0099 720-96995                1.000  EACH |     280.00000         280.00|                             | 
  CLEAN INLET                             |                             |                             | 
0100 720-98174                2.000  EACH |    3200.00000        6400.00|                             | 
  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0101 720-98555                2.000  EACH |    3200.00000        6400.00|                             | 
  INLET, C15                              |                             |                             | 
0102 720-99349               57.000  EACH |    3200.00000      182400.00|                             | 
  INLET, B16                              |                             |                             | 
0103 720-99350               32.000  EACH |    3200.00000      102400.00|                             | 
  INLET, C16                              |                             |                             | 
0104 801-01504               47.000  EACH |      49.00000        2303.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0105 801-06203            29434.000  m    |       0.35000       10301.90|                             | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0106 801-06640               43.000  EACH |     173.00000        7439.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06645               26.000  EACH |      42.00000        1092.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0108 801-06710             1100.000  DAY  |      11.00000       12100.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0109 801-06775                       LUMP |  175000.00000      175000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0110 801-07023                2.000  EACH |    5625.00000       11250.00|                             | 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0111 801-07119              124.000  m    |      65.00000        8060.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0112 801-07612              141.000  m    |      80.00000       11280.00|                             | 
  TEMPORARY PAVEMENT MARKING, 600 mm      |                             |                             | 
0113 801-08401              100.000  m    |     375.00000       37500.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0114 805-01815               12.000  EACH |    2100.00000       25200.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0115 805-01828               16.000  EACH |      75.00000        1200.00|                             | 
  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             | 
0116 805-01842               33.000  EACH |     800.00000       26400.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0117 805-02087                       LUMP |    1000.00000        1000.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0118 805-02503             8156.000  m    |       0.55000        4485.80|                             | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0119 805-03793               35.000  EACH |     290.00000       10150.00|                             | 
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 805-06592             1855.000  m    |      27.40000       50827.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0121 805-78100                2.000  EACH |   10200.00000       20400.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0122 805-78109                2.000  EACH |   12150.00000       24300.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE DRIVE, 8 PHASE          |                             |                             | 
0123 805-78205               24.000  EACH |     600.00000       14400.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0124 805-78215               12.000  EACH |     600.00000        7200.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0125 805-78230               11.000  EACH |     990.00000       10890.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0126 805-78415               12.000  EACH |    1650.00000       19800.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0127 805-78420               14.000  EACH |     215.00000        3010.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0128 805-78445                4.000  EACH |     675.00000        2700.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0129 805-78467               80.000  m    |       6.50000         520.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0130 805-78485              513.000  m    |       5.00000        2565.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0131 805-78490             1530.000  m    |       5.70000        8721.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0132 805-78500               95.000  m    |       6.60000         627.00|                             | 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0133 805-78510             6540.000  m    |       3.20000       20928.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0134 805-78746             1420.000  m    |      20.25000       28755.00|                             | 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0135 805-78785               21.000  EACH |     485.00000       10185.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0136 805-78795             1050.000  m    |       8.75000        9187.50|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0137 805-78925                4.000  EACH |     870.00000        3480.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0138 805-79020                       LUMP |   68000.00000       68000.00|                             | 
  TRAFFIC SIGNAL INSTALLATION , BRICK     |                             |                             | 
  ROAD AND SR 23                          |                             |                             | 
0139 805-81060               12.000  EACH |    4000.00000       48000.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0140 805-96260              250.000  m    |      21.50000        5375.00|                             | 
  FIBER OPTIC CABLE, IN CONDUIT           |                             |                             | 
0141 808-06701             5490.000  m    |       1.10000        6039.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0142 808-06703             2766.000  m    |       1.10000        3042.60|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0143 808-06716            23600.000  m    |       0.96000       22656.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0144 808-75240              678.000  m    |       1.10000         745.80|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0145 808-75245             4500.000  m    |       1.10000        4950.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0146 808-75260               95.000  m    |       5.95000         565.25|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                             |                             | 
0147 808-75290              779.000  m    |      11.90000        9270.10|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0148 808-75297              263.000  m    |      11.90000        3129.70|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0149 808-75320              117.000  EACH |      80.00000        9360.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0150 808-75325               69.000  EACH |     115.00000        7935.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0151 808-75998              846.000  EACH |      18.50000       15651.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 140 -19 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,839,000                                                     ROUTE : 23 
     CALL ORDER   : 140                     CONTRACT ID : IR-28369-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
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0152 808-92027             2973.000  m    |       3.97000       11802.81|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0153 802-04893                4.000  EACH |     120.00000         480.00|                             | 
  REFERENCE POST                          |                             |                             | 
0154 802-05701              263.400  m    |      27.35000        7203.99|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0155 802-07060               16.000  EACH |      75.00000        1200.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0156 802-76025               31.650  m2   |     145.00000        4589.25|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0157 802-76035               48.850  m2   |     135.00000        6594.75|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0158 802-76045                9.450  m2   |     150.00000        1417.50|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0159 105-07039               24.000  MOS  |    1700.00000       40800.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0160 210-09175                2.000  EACH |     350.00000         700.00|                             | 
  CLEAN , DRYWELL                         |                             |                             | 
0161 720-08559                1.000  EACH |   10400.00000       10400.00|                             | 
  BEST MANAGEMENT PRACTICES , 62A         |                             |                             | 
0162 801-08401               24.000  m    |     375.00000        9000.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2 ,     |                             |                             | 
  CONCRETE                                |                             |                             | 
0163 801-06207            11860.000  m    |       2.52000       29887.20|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0164 801-06577              165.000  m    |      15.12000        2494.80|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
     SECTION TOTALS                       |           $    10,181,176.63|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   Des. No. 963360X SIGNING 
                                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    10,181,176.63|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 180                     CONTRACT ID : IR-29320-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 05/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Urban - Old Code                                PROJECT(S) : 0600519 
                                                                                                        0600522 
                                                                                                        0600526 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-0515195     VALLEY ASPHALT CORPORATION & SUBSIDIARIES                                  $    25,887,825.10  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    27,188,000.00  105.0223% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    30,939,244.40  119.5127% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 37,455,000                                                     ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : IR-29320-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |  253873.26000      253873.26|  330000.00000      330000.00|  245000.00000      245000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               19.000  MOS  |    1846.99000       35092.81|    3000.00000       57000.00|    2500.00000       47500.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                6.000  EACH |     100.00000         600.00|     100.00000         600.00|     125.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              114.000  MOS  |      65.00000        7410.00|     100.00000       11400.00|      95.00000       10830.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |    8400.00000        8400.00|    8400.00000        8400.00|   20000.00000       20000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP | 1002000.00000     1002000.00| 1552918.28000     1552918.28| 1545000.00000     1545000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |  229528.15000      229528.15|  550000.00000      550000.00|  615000.00000      615000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-01000                       LUMP |   40255.02000       40255.02|   12000.00000       12000.00|   25000.00000       25000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0014 202-02240            58288.000  SYS  |       1.68000       97923.84|       7.45000      434245.60|       9.00000      524592.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02286                1.000  EACH |   58000.00000       58000.00|   39000.00000       39000.00|   40000.00000       40000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0016 203-02000           136994.000  CYS  |       9.62000     1317882.28|      13.30000     1822020.20|      14.50000     1986413.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070           167940.000  CYS  |      11.03000     1852378.20|       6.20000     1041228.00|      11.00000     1847340.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 37,455,000                                                     ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : IR-29320-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-51223              650.000  CYS  |       8.00000        5200.00|       8.10000        5265.00|      10.00000        6500.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0019 203-95673              111.000  CYS  |      57.00000        6327.00|      35.50000        3940.50|      25.00000        2775.00 
  BACKFILL, GRANULAR , FOR WATERMAIN      |                             |                             | 
0020 204-02290               13.000  EACH |     985.46000       12810.98|    1110.00000       14430.00|     800.00000       10400.00 
  SETTLEMENT PLATE                        |                             |                             | 
0021 204-08415                8.000  EACH |     305.11000        2440.88|     102.00000         816.00|      75.00000         600.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0022 205-03371              100.000  CYS  |      41.32000        4132.00|      36.00000        3600.00|      45.00000        4500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0023 205-06930              128.000  TON  |      50.53000        6467.84|      46.00000        5888.00|     120.00000       15360.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0024 205-06931             1801.000  TON  |      31.64000       56983.64|      46.00000       82846.00|      40.00000       72040.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0025 205-06932              114.000  LFT  |       7.59000         865.26|       8.90000        1014.60|       8.40000         957.60 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0026 205-06933               19.000  EACH |     468.04000        8892.76|      85.00000        1615.00|      68.00000        1292.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06937            30151.000  LFT  |       2.39000       72060.89|       1.20000       36181.20|       1.40000       42211.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 205-06938              730.000  LFT  |      22.51000       16432.30|      32.50000       23725.00|      15.00000       10950.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0029 206-51225              415.000  CYS  |     145.00000       60175.00|     147.00000       61005.00|      20.00000        8300.00 
  EXCAVATION, DRY                         |                             |                             | 
0030 207-08263            35600.000  SYS  |       5.84000      207904.00|       4.10000      145960.00|       3.50000      124600.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0031 211-02050              910.000  CYS  |      33.34000       30339.40|      20.00000       18200.00|      28.50000       25935.00 
  B BORROW                                |                             |                             | 
0032 211-06467              155.000  CYS  |      63.36000        9820.80|      51.00000        7905.00|      75.00000       11625.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0033 211-07454            11879.000  CYS  |      35.25000      418734.75|      24.00000      285096.00|      28.50000      338551.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0034 213-52830               44.400  CYS  |     136.35000        6053.94|     132.00000        5860.80|     170.00000        7548.00 
  FLOWABLE MORTAR                         |                             |                             | 
0035 214-07202             3577.000  SYS  |       4.24000       15166.48|       4.00000       14308.00|       3.00000       10731.00 
  GEOGRID, I                              |                             |                             | 
0037 215-07043           218593.000  SYS  |       4.23000      924648.39|       4.10000      896231.30|       3.50000      765075.50 
  CHEMICAL MODIFICATION, SOILS , SUBGRADE |                             |                             | 
  TREATMENT                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 37,455,000                                                     ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : IR-29320-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 215-07706            24964.000  TON  |      75.75000     1891023.00|     110.00000     2746040.00|     122.00000     3045608.00 
  CHEMICAL MODIFICATION, SOILS, ,         |                             |                             | 
  MODIFYING WET FILL SOIL, LIME           |                             |                             | 
0040 301-07448           114225.000  TON  |      16.84000     1923549.00|      15.00000     1713375.00|      19.25000     2198831.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0041 302-06464            10544.000  CYS  |      35.42000      373468.48|      46.30000      488187.20|      39.00000      411216.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0042 302-07455              206.400  CYS  |      49.48000       10212.67|      56.00000       11558.40|      68.00000       14035.20 
  DENSE GRADED SUBBASE                    |                             |                             | 
0043 303-01180             5230.000  TON  |      18.05000       94401.50|      20.00000      104600.00|      20.00000      104600.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0044 304-07494              140.000  TON  |      82.43000       11540.20|     100.00000       14000.00|     105.00000       14700.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0045 306-08034             8138.000  SYS  |       1.67000       13590.46|       2.00000       16276.00|       1.15000        9358.70 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0046 401-06264                       LUMP |    8800.00000        8800.00|    5300.00000        5300.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0047 401-07328            11850.000  TON  |      67.80000      803430.00|      67.00000      793950.00|      66.00000      782100.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0048 401-07398            17932.000  TON  |      49.61000      889606.52|      50.00000      896600.00|      50.00000      896600.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0049 401-07424            52161.000  TON  |      45.22000     2358720.42|      46.00000     2399406.00|      48.00000     2503728.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0050 401-07429            19369.000  TON  |      56.95000     1103064.55|      46.00000      890974.00|      58.00000     1123402.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0051 402-07432              176.000  TON  |      99.21000       17460.96|     100.00000       17600.00|     110.00000       19360.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0052 402-07435              851.000  TON  |      55.79000       47477.29|     100.00000       85100.00|      66.00000       56166.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0053 402-07450               34.000  TON  |     139.40000        4739.60|     100.00000        3400.00|     185.00000        6290.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0054 406-05520              140.000  TON  |     350.00000       49000.00|     320.00000       44800.00|     225.00000       31500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0055 501-06266                       LUMP |    6000.00000        6000.00|    9800.00000        9800.00|    8000.00000        8000.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0056 501-06321            31600.000  SYS  |      36.00000     1137600.00|      38.00000     1200800.00|      48.00000     1516800.00 
  QC/QA-PCCP, 10 IN.                      |                             |                             | 
0057 501-08194             7355.000  SYS  |      47.00000      345685.00|      44.00000      323620.00|      55.00000      404525.00 
  QC/QA-PCCP, 11.5 IN.                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 37,455,000                                                     ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : IR-29320-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 503-05240            22688.000  LFT  |      10.50000      238224.00|       9.60000      217804.80|      11.00000      249568.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0059 503-05310               92.000  LFT  |     208.47000       19179.24|     140.00000       12880.00|     140.00000       12880.00 
  TERMINAL JOINT                          |                             |                             | 
0060 601-01522                4.000  EACH |    1640.00000        6560.00|    1660.00000        6640.00|    1725.00000        6900.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0062 601-05999                1.000  EACH |      48.00000          48.00|      49.00000          49.00|      50.00000          50.00 
  CURVED TERMINAL END                     |                             |                             | 
0063 601-06233                2.000  EACH |    7175.00000       14350.00|    7300.00000       14600.00|    7600.00000       15200.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0064 601-06854                2.000  EACH |    2425.00000        4850.00|    2460.00000        4920.00|    2600.00000        5200.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0065 601-08186                2.000  EACH |    2525.00000        5050.00|    2560.00000        5120.00|    2700.00000        5400.00 
  GUARDRAIL TRANSITION, TTT               |                             |                             | 
0066 601-08187                2.000  EACH |     825.00000        1650.00|     840.00000        1680.00|     870.00000        1740.00 
  GUARDRAIL TRANSITION, WGT               |                             |                             | 
0067 601-94689                9.000  EACH |    2175.00000       19575.00|    2200.00000       19800.00|    2800.00000       25200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0068 601-95344              226.200  LFT  |      81.00000       18322.20|      82.00000       18548.40|      85.00000       19227.00 
  HANDRAIL, PEDESTRIAN                    |                             |                             | 
0069 601-99105             1543.750  LFT  |      14.90000       23001.88|      15.00000       23156.25|      15.75000       24314.06 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0070 602-06729               40.000  EACH |       7.60000         304.00|       9.10000         364.00|       9.50000         380.00 
  BARRIER DELINEATOR                      |                             |                             | 
0071 603-06045             1109.000  LFT  |       9.75000       10812.75|       9.90000       10979.10|      10.25000       11367.25 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0072 604-07901               67.000  SYS  |     115.00000        7705.00|     130.00000        8710.00|     160.00000       10720.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0073 604-91531             5283.000  SYS  |      28.75000      151886.25|      30.00000      158490.00|      32.75000      173018.25 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0074 605-06090             5135.900  LFT  |       6.50000       33383.35|      10.50000       53926.95|      10.00000       51359.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0075 605-06140            37129.000  LFT  |      12.65000      469681.85|      11.00000      408419.00|      14.00000      519806.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0076 605-06155              520.000  LFT  |      15.50000        8060.00|      32.00000       16640.00|      30.00000       15600.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0079 609-06259             1242.900  SYS  |      67.00000       83274.30|      68.00000       84517.20|      80.00000       99432.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 37,455,000                                                     ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : IR-29320-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-0515195          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 610-07486             1367.000  TON  |      51.70000       70673.90|      80.00000      109360.00|     120.00000      164040.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0081 610-08446              893.000  SYS  |      39.00000       34827.00|      46.00000       41078.00|      46.50000       41524.50 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0082 611-06497               11.000  EACH |     176.00000        1936.00|     180.00000        1980.00|     185.00000        2035.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0083 615-06490               89.000  EACH |     114.00000       10146.00|     115.00000       10235.00|     120.00000       10680.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0084 615-06505               46.000  EACH |     450.00000       20700.00|     455.00000       20930.00|     475.00000       21850.00 
  MONUMENT, B                             |                             |                             | 
0085 615-06510                6.000  EACH |     385.00000        2310.00|     390.00000        2340.00|     405.00000        2430.00 
  MONUMENT, C                             |                             |                             | 
0086 615-06515               10.000  EACH |     108.00000        1080.00|     110.00000        1100.00|     115.00000        1150.00 
  MONUMENT, D                             |                             |                             | 
0088 616-02320             4295.000  SYS  |       1.80000        7731.00|       2.80000       12026.00|       2.20000        9449.00 
  GEOTEXTILES                             |                             |                             | 
0089 616-05688             1351.000  TON  |      26.69000       36058.19|      25.00000       33775.00|      30.00000       40530.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0090 616-05689             1714.000  TON  |      28.63000       49071.82|      26.00000       44564.00|      29.00000       49706.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0091 616-06405              781.000  TON  |      27.56000       21524.36|      35.00000       27335.00|      25.00000       19525.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0092 616-06406               22.000  SYS  |     104.47000        2298.34|      46.00000        1012.00|      25.00000         550.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0093 621-01004                6.000  EACH |     610.00000        3660.00|     620.00000        3720.00|     210.00000        1260.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0094 621-02363            48307.000  SYS  |       0.22000       10627.54|       0.23000       11110.61|       0.30000       14492.10 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0095 621-06545               17.680  TON  |     290.00000        5127.20|     295.00000        5215.60|     475.00000        8398.00 
  FERTILIZER                              |                             |                             | 
0096 621-06553             4120.000  LBS  |       4.34000       17880.80|       4.40000       18128.00|       2.20000        9064.00 
  SEED MIXTURE, R                         |                             |                             | 
0097 621-06560            96612.000  SYS  |       0.30000       28983.60|       0.31000       29949.72|       0.30000       28983.60 
  MULCHED SEEDING, U                      |                             |                             | 
0098 621-06565               48.400  TON  |     300.00000       14520.00|     305.00000       14762.00|     370.00000       17908.00 
  MULCHING MATERIAL                       |                             |                             | 
0099 621-06567               47.000  kGAL |       2.00000          94.00|       2.00000          94.00|       1.05000          49.35 
  WATER                                   |                             |                             | 
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0100 621-06574             1828.000  SYS  |       2.42000        4423.76|       2.45000        4478.60|       2.50000        4570.00 
  SODDING                                 |                             |                             | 
0101 621-06575            11407.000  SYS  |       2.42000       27604.94|       2.45000       27947.15|       2.50000       28517.50 
  SODDING, NURSERY                        |                             |                             | 
0102 622-52436                2.000  EACH |      46.00000          92.00|      47.00000          94.00|      32.00000          64.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0103 622-91786              120.000  EACH |       8.76000        1051.20|       8.90000        1068.00|      10.50000        1260.00 
  SEEDLING                                |                             |                             | 
0104 701-01849             2825.000  LFT  |      47.25000      133481.25|      48.00000      135600.00|      35.00000       98875.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0105 701-02139             6230.000  LFT  |      50.50000      314615.00|      51.00000      317730.00|      60.00000      373800.00 
  PILE, STEEL SHELL, O.375 IN., 14 IN.    |                             |                             | 
0106 701-06011                4.000  EACH |    2400.00000        9600.00|    2430.00000        9720.00|    3300.00000       13200.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0107 701-06012                4.000  EACH |    1700.00000        6800.00|    1725.00000        6900.00|    1600.00000        6400.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0108 701-06027                4.000  EACH |    2800.00000       11200.00|    2840.00000       11360.00|    1300.00000        5200.00 
  TEST PILE                               |                             |                             | 
0109 701-98648              850.000  LFT  |      96.00000       81600.00|      97.00000       82450.00|      60.00000       51000.00 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                             |                             | 
  ENCASED, EPOXY COATED , 0.203 IN., 14   |                             |                             | 
  IN.                                     |                             |                             | 
0110 701-99086              142.000  EACH |     300.00000       42600.00|     305.00000       43310.00|     335.00000       47570.00 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0111 701-99086               59.000  EACH |     300.00000       17700.00|     305.00000       17995.00|     340.00000       20060.00 
  PILE TIP, STEEL SHELL , GRADE 50        |                             |                             | 
0112 702-04325                       LUMP |   56000.00000       56000.00|    6100.00000        6100.00|   50000.00000       50000.00 
  TEMPORARY SHORING STR. NO. 1            |                             |                             | 
0113 702-51005              730.000  CYS  |     450.00000      328500.00|     455.00000      332150.00|     600.00000      438000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0114 702-51015              138.400  CYS  |     280.00000       38752.00|     285.00000       39444.00|     600.00000       83040.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0115 703-51030           161250.000  LBS  |       0.80000      129000.00|       0.81000      130612.50|       1.00000      161250.00 
  REINFORCING STEEL                       |                             |                             | 
0116 703-51032           456128.000  LBS  |       0.85000      387708.80|       0.86000      392270.08|       1.10000      501740.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0117 704-51002             1884.500  CYS  |     500.00000      942250.00|     510.00000      961095.00|     600.00000     1130700.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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0118 706-05732                4.000  EACH |    1900.00000        7600.00|    1930.00000        7720.00|    2300.00000        9200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0119 706-05734                4.000  EACH |    1700.00000        6800.00|    1720.00000        6880.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0120 706-51020              170.500  CYS  |     400.00000       68200.00|     405.00000       69052.50|     550.00000       93775.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0122 709-51821                       LUMP |   14500.00000       14500.00|   14500.00000       14500.00|   13500.00000       13500.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0123 709-51821                       LUMP |    5250.00000        5250.00|    5250.00000        5250.00|    4900.00000        4900.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0124 714-44240                2.400  CYS  |    2168.73000        5204.95|    1115.00000        2676.00|    1500.00000        3600.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0125 714-93641               80.000  LFT  |     328.52000       26281.60|     275.00000       22000.00|     300.00000       24000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4 FT. X 3 FT.                 |                             |                             | 
0126 714-93978              105.000  LFT  |     271.26000       28482.30|     260.00000       27300.00|     260.00000       27300.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4 FT. X 2 FT.                 |                             |                             | 
0129 715-04612             9870.000  LFT  |      20.74000      204703.80|      18.00000      177660.00|      19.00000      187530.00 
  PIPE , DRAINTILE, 12 IN.                |                             |                             | 
0130 715-05019              275.000  LFT  |      52.26000       14371.50|      50.00000       13750.00|      67.00000       18425.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0131 715-05024              552.000  LFT  |      59.37000       32772.24|      57.00000       31464.00|      75.00000       41400.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0132 715-05048            52540.000  LFT  |       3.45000      181263.00|       3.50000      183890.00|       3.40000      178636.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0133 715-05053              492.000  LFT  |      20.00000        9840.00|      20.50000       10086.00|      35.00000       17220.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0134 715-05119              127.000  LFT  |      58.85000        7473.95|      30.50000        3873.50|      41.00000        5207.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0135 715-05128              136.000  LFT  |      85.73000       11659.28|      78.00000       10608.00|      82.00000       11152.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0136 715-05149             3093.000  LFT  |      44.33000      137112.69|      29.50000       91243.50|      42.00000      129906.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0137 715-05151              925.000  LFT  |      31.41000       29054.25|      30.50000       28212.50|      36.00000       33300.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0138 715-05152             1019.000  LFT  |      33.54000       34177.26|      31.50000       32098.50|      42.00000       42798.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0139 715-05153              189.000  LFT  |      37.01000        6994.89|      42.00000        7938.00|      39.00000        7371.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
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0140 715-05154             3112.000  LFT  |      39.75000      123702.00|      44.00000      136928.00|      52.00000      161824.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0141 715-05156             1839.000  LFT  |      50.01000       91968.39|      50.00000       91950.00|      54.00000       99306.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0142 715-05168              128.000  LFT  |      32.65000        4179.20|      49.00000        6272.00|      23.00000        2944.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0143 715-05169              320.000  LFT  |      37.13000       11881.60|      34.50000       11040.00|      28.00000        8960.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0144 715-05239               80.000  LFT  |     158.10000       12648.00|     130.00000       10400.00|     122.00000        9760.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ |                             |                             | 
  FT.                                     |                             |                             | 
0145 715-05252              172.000  LFT  |     216.52000       37241.44|     265.00000       45580.00|     253.00000       43516.00 
  PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT.    |                             |                             | 
0146 715-05331               77.000  LFT  |      80.33000        6185.41|      86.00000        6622.00|      77.00000        5929.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3   |                             |                             | 
  SFT.                                    |                             |                             | 
0147 715-05407              190.000  LFT  |      12.71000        2414.90|       2.30000         437.00|      16.00000        3040.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0148 715-06471                4.000  EACH |    1522.53000        6090.12|     960.00000        3840.00|     875.00000        3500.00 
  PIPE END SECTION, MIN. AREA 3.3 SQ. FT. |                             |                             | 
0149 715-06847                2.000  EACH |    4161.92000        8323.84|    2400.00000        4800.00|    3400.00000        6800.00 
  PIPE END SECTION, MIN. AREA 20.5 SQ. FT |                             |                             | 
0150 715-08303                2.000  EACH |    4369.67000        8739.34|    1520.00000        3040.00|    3600.00000        7200.00 
  CONCRETE ANCHOR, MIN. AREA 20.5 SQ. FT. |                             |                             | 
0151 715-46000                8.000  EACH |     684.67000        5477.36|     370.00000        2960.00|     340.00000        2720.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0152 715-46005                9.000  EACH |     708.04000        6372.36|     390.00000        3510.00|     420.00000        3780.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0153 715-46010                4.000  EACH |     709.52000        2838.08|     420.00000        1680.00|     540.00000        2160.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0154 715-46015                1.000  EACH |     879.90000         879.90|     475.00000         475.00|     390.00000         390.00 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0155 715-46020                6.000  EACH |     914.81000        5488.86|     510.00000        3060.00|     820.00000        4920.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0156 715-46030                2.000  EACH |    1156.45000        2312.90|     610.00000        1220.00|     970.00000        1940.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0157 715-46040                4.000  EACH |    1418.93000        5675.72|     810.00000        3240.00|    1085.00000        4340.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0158 715-97804                2.000  EACH |    2604.64000        5209.28|    1775.00000        3550.00|    1500.00000        3000.00 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                             |                             | 
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0159 715-97836                1.000  EACH |    2792.14000        2792.14|    2940.00000        2940.00|    4055.00000        4055.00 
  GRATED BOX END SECTION, II, 4:1, 15 IN. |                             |                             | 
0160 716-07634               48.000  LFT  |     130.00000        6240.00|     210.00000       10080.00|     130.00000        6240.00 
  PIPE INSTALLATION, TRENCHLESS, 30 IN.   |                             |                             | 
0161 716-09128               48.000  LFT  |      33.00000        1584.00|      52.00000        2496.00|      69.00000        3312.00 
  PIPE INSTALLATION, TRENCHLESS, 16 IN.   |                             |                             | 
0162 716-09129               96.000  LFT  |     200.00000       19200.00|      28.00000        2688.00|      32.00000        3072.00 
  PIPE INSTALLATION, TRENCHLESS, 8 IN.    |                             |                             | 
0163 718-06528               45.000  EACH |     865.00000       38925.00|     910.00000       40950.00|     350.00000       15750.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0164 718-06529               19.000  EACH |     770.00000       14630.00|     790.00000       15010.00|     325.00000        6175.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0165 718-06531                5.000  EACH |     695.00000        3475.00|     610.00000        3050.00|     285.00000        1425.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0166 718-06532             9000.000  LFT  |       1.50000       13500.00|       0.71000        6390.00|       0.75000        6750.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0167 718-52610             4445.000  CYS  |      35.00000      155575.00|      35.50000      157797.50|      35.00000      155575.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0168 718-99153            49188.000  SYS  |       1.00000       49188.00|       1.01000       49679.88|       2.00000       98376.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0169 720-45005                1.000  EACH |    1150.99000        1150.99|    1420.00000        1420.00|    1400.00000        1400.00 
  INLET, A2                               |                             |                             | 
0170 720-45070                1.000  EACH |    1991.76000        1991.76|    2790.00000        2790.00|    2400.00000        2400.00 
  INLET, P12A                             |                             |                             | 
0171 720-45235                6.000  EACH |    1141.09000        6846.54|    1170.00000        7020.00|    1600.00000        9600.00 
  CATCH BASIN, E7                         |                             |                             | 
0172 720-45410               38.000  EACH |    1625.57000       61771.66|    2030.00000       77140.00|    2100.00000       79800.00 
  MANHOLE, C4                             |                             |                             | 
0173 720-93409                6.000  EACH |    1818.64000       10911.84|    2230.00000       13380.00|    2160.00000       12960.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0174 720-94612                1.000  EACH |    3880.04000        3880.04|    5070.00000        5070.00|    4100.00000        4100.00 
  MANHOLE, K4                             |                             |                             | 
0175 720-95422               22.000  EACH |    2246.17000       49415.74|    3000.00000       66000.00|    2800.00000       61600.00 
  MANHOLE, J4                             |                             |                             | 
0176 720-98174               26.000  EACH |    1818.64000       47284.64|    2535.00000       65910.00|    2160.00000       56160.00 
  INLET, B15                              |                             |                             | 
0177 720-98555                7.000  EACH |    1818.64000       12730.48|    2535.00000       17745.00|    2400.00000       16800.00 
  INLET, C15                              |                             |                             | 
0178 720-99417               58.000  EACH |    2154.82000      124979.56|    2740.00000      158920.00|    2700.00000      156600.00 
  CATCH BASIN, C15                        |                             |                             | 
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0179 724-51925              146.000  LFT  |     145.00000       21170.00|     147.00000       21462.00|     160.00000       23360.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0180 731-93945             7833.000  SFT  |      21.00000      164493.00|      17.25000      135119.25|      28.00000      219324.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0181 731-93946             7833.000  SFT  |       5.25000       41123.25|       5.30000       41514.90|      17.00000      133161.00 
  WALL ERECTION                           |                             |                             | 
0182 731-93947              510.000  LFT  |     101.00000       51510.00|     103.00000       52530.00|      34.00000       17340.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0183 732-02388                2.000  EACH |    2379.89000        4759.78|     780.00000        1560.00|   12000.00000       24000.00 
  WATER MAIN , HYDRA-STOPS, 14 IN.        |                             |                             | 
0185 801-01349               96.000  LFT  |       2.40000         230.40|       6.10000         585.60|       2.50000         240.00 
  TEMPORARY STOP LINE, 24 IN              |                             |                             | 
0186 801-03290               10.000  EACH |     250.00000        2500.00|     252.00000        2520.00|     210.00000        2100.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0187 801-04308                5.000  EACH |     345.00000        1725.00|     280.00000        1400.00|     320.00000        1600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0188 801-06207            23598.000  LFT  |       0.88000       20766.24|       0.85000       20058.30|       0.90000       21238.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0189 801-06211                3.000  EACH |     100.00000         300.00|     152.00000         456.00|      80.00000         240.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0190 801-06625               18.000  EACH |     118.00000        2124.00|      86.00000        1548.00|     105.00000        1890.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0191 801-06640               58.000  EACH |     205.00000       11890.00|     205.00000       11890.00|     195.00000       11310.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0192 801-06645                3.000  EACH |      45.00000         135.00|      46.00000         138.00|      50.00000         150.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0193 801-06710               84.000  DAY  |      18.00000        1512.00|      13.00000        1092.00|      14.75000        1239.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0194 801-06775                       LUMP |  432974.10000      432974.10|  300000.00000      300000.00|  663000.00000      663000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0195 801-07118              132.000  LFT  |      15.00000        1980.00|      10.25000        1353.00|      13.15000        1735.80 
  BARRICADE, III-A                        |                             |                             | 
0196 801-07119              264.000  LFT  |      18.00000        4752.00|      12.25000        3234.00|      15.75000        4158.00 
  BARRICADE, III-B                        |                             |                             | 
0197 801-08401              340.000  LFT  |      24.37000        8285.80|      25.00000        8500.00|      40.00000       13600.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0198 801-08508              450.000  LFT  |      27.86000       12537.00|      28.00000       12600.00|      42.00000       18900.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
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0199 801-09133                5.000  EACH |    8400.00000       42000.00|   10000.00000       50000.00|    8200.00000       41000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0200 802-05701              614.500  LFT  |      11.50000        7066.75|      11.75000        7220.38|      12.65000        7773.43 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0201 802-05702              391.500  LFT  |      13.50000        5285.25|      13.75000        5383.13|      10.50000        4110.75 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0202 802-76025              537.380  SFT  |      16.50000        8866.77|      16.75000        9001.12|      15.25000        8195.05 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0203 802-76035              407.750  SFT  |      17.00000        6931.75|      17.25000        7033.69|      15.80000        6442.45 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0204 802-76045                5.000  SFT  |      17.50000          87.50|      17.75000          88.75|      14.95000          74.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0205 802-76125                4.000  EACH |   12835.00000       51340.00|   13000.00000       52000.00|    9300.00000       37200.00 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0206 805-01815                4.000  EACH |    2074.00000        8296.00|    2100.00000        8400.00|    1895.00000        7580.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0207 805-01842               11.000  EACH |     809.00000        8899.00|     820.00000        9020.00|    1000.00000       11000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0208 805-01844             2040.000  LFT  |      16.50000       33660.00|      16.75000       34170.00|      16.85000       34374.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0209 805-01879                1.000  EACH |     666.00000         666.00|     675.00000         675.00|     475.00000         475.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0210 805-02437                1.000  EACH |    1732.00000        1732.00|    1760.00000        1760.00|    1050.00000        1050.00 
  CONTROLLER, RELOCATE AND REWIRE         |                             |                             | 
0211 805-03793                2.000  EACH |    1183.00000        2366.00|    1200.00000        2400.00|     895.00000        1790.00 
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 
0212 805-08464                1.000  EACH |    3412.00000        3412.00|    3460.00000        3460.00|    3700.00000        3700.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0213 805-78205                6.000  EACH |     544.00000        3264.00|     550.00000        3300.00|     580.00000        3480.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0214 805-78215                4.000  EACH |     544.00000        2176.00|     550.00000        2200.00|     650.00000        2600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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0215 805-78230                2.000  EACH |     880.00000        1760.00|     890.00000        1780.00|     865.00000        1730.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0216 805-78415                6.000  EACH |    1589.00000        9534.00|    1600.00000        9600.00|    1580.00000        9480.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0217 805-78420                4.000  EACH |     221.00000         884.00|     225.00000         900.00|     265.00000        1060.00 
  DISCONNECT HANGER                       |                             |                             | 
0218 805-78467               47.000  LFT  |       1.90000          89.30|       1.92000          90.24|       1.90000          89.30 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0219 805-78470             9450.000  LFT  |       0.50000        4725.00|       0.51000        4819.50|       0.21000        1984.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0220 805-78485              300.000  LFT  |       1.20000         360.00|       1.22000         366.00|       1.50000         450.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0221 805-78490             1285.000  LFT  |       1.40000        1799.00|       1.42000        1824.70|       1.60000        2056.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0222 805-78510             6575.000  LFT  |       0.85000        5588.75|       0.86000        5654.50|       1.40000        9205.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0223 805-78785               16.000  EACH |     856.00000       13696.00|     870.00000       13920.00|     610.00000        9760.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0224 805-78795             3000.000  LFT  |       7.00000       21000.00|       7.10000       21300.00|       9.25000       27750.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0225 805-78925                1.000  EACH |    1010.00000        1010.00|    1025.00000        1025.00|     580.00000         580.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0226 805-81060                4.000  EACH |    4184.00000       16736.00|    4200.00000       16800.00|    4700.00000       18800.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0227 805-92504               16.000  EACH |     251.00000        4016.00|     255.00000        4080.00|     190.00000        3040.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0228 805-96014             4836.000  LFT  |       6.00000       29016.00|       3.00000       14508.00|       2.10000       10155.60 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0229 808-03002              126.000  LFT  |       0.40000          50.40|       0.46000          57.96|       0.42000          52.92 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0230 808-03631            15335.000  LFT  |       0.40000        6134.00|       0.46000        7054.10|       0.40000        6134.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0231 808-03632             9225.000  LFT  |       0.40000        3690.00|       0.46000        4243.50|       0.42000        3874.50 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0232 808-04896              525.000  LFT  |       0.40000         210.00|       0.46000         241.50|       0.42000         220.50 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0233 808-06701             8999.000  LFT  |       0.30000        2699.70|       0.31000        2789.69|       0.32000        2879.68 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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0234 808-06703            13838.000  LFT  |       0.30000        4151.40|       0.31000        4289.78|       0.32000        4428.16 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0235 808-06705             1262.000  LFT  |       0.85000        1072.70|       1.20000        1514.40|       0.90000        1135.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0236 808-06713             3476.000  LFT  |       0.25000         869.00|       0.16000         556.16|       0.21000         729.96 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0237 808-06714             5027.000  LFT  |       0.25000        1256.75|       0.16000         804.32|       0.21000        1055.67 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0238 808-06716            10466.000  LFT  |       0.33000        3453.78|       0.36000        3767.76|       0.35000        3663.10 
  LINE, REMOVE                            |                             |                             | 
0239 808-74805              100.000  LFT  |       9.90000         990.00|      10.10000        1010.00|      10.50000        1050.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0240 808-74807                6.000  EACH |     160.00000         960.00|     172.00000        1032.00|     155.00000         930.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0241 808-74808                6.000  EACH |     230.00000        1380.00|     208.00000        1248.00|     210.00000        1260.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0242 808-74812              154.000  LFT  |       6.25000         962.50|       4.65000         716.10|       6.30000         970.20 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0243 808-75054              114.000  LFT  |       2.10000         239.40|       1.55000         176.70|       2.20000         250.80 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0244 808-75059              321.000  LFT  |       2.10000         674.10|       1.55000         497.55|       2.20000         706.20 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0245 808-75067               48.000  LFT  |      12.20000         585.60|       9.30000         446.40|      12.85000         616.80 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0246 808-75240             1956.000  LFT  |       0.30000         586.80|       0.31000         606.36|       0.32000         625.92 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0247 808-75245            37734.000  LFT  |       0.30000       11320.20|       0.31000       11697.54|       0.30000       11320.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0248 808-75256              522.000  LFT  |       1.40000         730.80|       1.20000         626.40|       1.50000         783.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
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0249 808-75278             2511.000  LFT  |       1.90000        4770.90|       1.80000        4519.80|       2.00000        5022.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0250 808-75297              254.000  LFT  |       4.20000        1066.80|       3.55000         901.70|       4.45000        1130.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0251 808-75300              716.000  LFT  |       1.10000         787.60|       0.90000         644.40|       1.15000         823.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0252 808-75320               52.000  EACH |      75.00000        3900.00|      69.00000        3588.00|      80.00000        4160.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0253 808-75325               50.000  EACH |     110.00000        5500.00|      93.00000        4650.00|     115.00000        5750.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0254 808-75998             1413.000  EACH |      17.00000       24021.00|      14.00000       19782.00|      15.00000       21195.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0255 808-92027             6870.000  LFT  |       0.95000        6526.50|       0.61000        4190.70|       0.90000        6183.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0256 808-97027              398.000  LFT  |       4.10000        1631.80|       2.95000        1174.10|       4.30000        1711.40 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  8 IN.                                   |                             |                             | 
0257 808-98796               70.000  LFT  |       3.50000         245.00|       3.65000         255.50|       3.70000         259.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0258 605-09176             1085.000  LFT  |      30.00000       32550.00|     160.00000      173600.00|     195.00000      211575.00 
  CURB TURNOUT, CONCRETE                  |                             |                             | 
0259 205-06935               10.000  EACH |    1784.05000       17840.50|     254.00000        2540.00|     535.00000        5350.00 
  TEMPORARY SEDIMENT BASIN , CULVERT PIPE |                             |                             | 
0260 715-93919              871.000  LFT  |      63.62000       55413.02|      71.00000       61841.00|     100.00000       87100.00 
  WATER MAIN, 14 IN. , PVC                |                             |                             | 
0261 732-04964              345.000  LFT  |     175.05000       60392.25|     120.00000       41400.00|     140.00000       48300.00 
  WATER MAIN , CASING PIPE, STEEL, 30 IN. |                             |                             | 
0262 808-06680              251.000  LFT  |       3.30000         828.30|       3.40000         853.40|       3.50000         878.50 
  TRANSVERSE MARKINGS, EPOXY , CROSSWALK  |                             |                             | 
  LINE, 8 IN.                             |                             |                             | 
0263 808-06680              106.000  LFT  |       3.30000         349.80|       3.40000         360.40|       3.50000         371.00 
  TRANSVERSE MARKINGS, EPOXY , SOLID,     |                             |                             | 
  WHITE, CROSSHATCH  LINE, 8 IN.          |                             |                             | 
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0264 808-06680              832.000  LFT  |       3.30000        2745.60|       3.40000        2828.80|       3.50000        2912.00 
  TRANSVERSE MARKINGS, EPOXY , SOLID,     |                             |                             | 
  YELLOW, CROSSHATCH LINE, 8 IN.          |                             |                             | 
0265 715-05173               58.000  LFT  |      47.37000        2747.46|      43.00000        2494.00|      35.00000        2030.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0266 715-46020                2.000  EACH |    1027.15000        2054.30|     510.00000        1020.00|     820.00000        1640.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0267 501-06727                       LUMP |    8000.00000        8000.00|    6500.00000        6500.00|    8500.00000        8500.00 
  CORING, PCCP                            |                             |                             | 
0268 203-95673              111.000  CYS  |      57.00000        6327.00|      36.00000        3996.00|      25.00000        2775.00 
  BACKFILL, GRANULAR , WATER MAIN         |                             |                             | 
0269 707-06404             3121.000  LFT  |     280.46000      875315.66|     285.00000      889485.00|     285.00000      889485.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM , 84 IN. X  48 IN.                 |                             |                             | 
     SECTION TOTALS                       |           $    25,887,825.10|           $    27,188,000.00|           $    30,939,244.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    25,887,825.10|           $    27,188,000.00|           $    30,939,244.40 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 220 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 220                     CONTRACT ID : R -27561-A                   COUNTIES : KNOX 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 05/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 5242007 
 
     SET-ASIDE : Standard 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       758,823.00  100.0000% 
   2   35-1801998     CLR, INC.                                                                  $       777,097.09  102.4082% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $       834,564.51  109.9814% 
       35-1538134      RARIDEN ENTERPRISE, INC                                                             IRREGULAR 
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                                                                                                                   PAGE : 220 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   834,000.00                                                   ROUTE : SR 58 
     CALL ORDER   : 220                     CONTRACT ID : R -27561-A                   COUNTIES : KNOX 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1801998          |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |CLR, INC.                    |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CURVE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29500.00000       29500.00|   52000.00000       52000.00|    8600.00000        8600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               16.000  MOS  |    1550.00000       24800.00|    1100.00000       17600.00|    1600.00000       25600.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   37500.00000       37500.00|   38800.00000       38800.00|   17600.00000       17600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   15000.00000       15000.00|   15500.00000       15500.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             7744.000  m3   |      16.50000      127776.00|      17.05000      132035.20|      17.85000      138230.40 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06931              128.000  Mg   |      57.00000        7296.00|      27.82000        3560.96|      40.00000        5120.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06933                2.000  EACH |     100.00000         200.00|     550.00000        1100.00|     250.00000         500.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0011 205-06936               42.000  Mg   |     115.00000        4830.00|      31.00000        1302.00|      40.00000        1680.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937              615.000  m    |       5.00000        3075.00|       6.60000        4059.00|       5.40000        3321.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08264             7231.000  m2   |       8.25000       59655.75|       6.80000       49170.80|       9.00000       65079.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0014 211-07454              148.000  m3   |      48.00000        7104.00|      40.00000        5920.00|      16.00000        2368.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 213-08058                4.000  m3   |     165.00000         660.00|     255.00000        1020.00|     140.00000         560.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0016 301-07448             1551.000  Mg   |      24.25000       37611.75|      19.00000       29469.00|      25.00000       38775.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07493               29.000  Mg   |      92.00000        2668.00|     157.00000        4553.00|     170.00000        4930.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0018 306-08043              640.000  m2   |       7.50000        4800.00|      15.55000        9952.00|       6.50000        4160.00 
  MILLING, TRANSITION                     |                             |                             | 
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                                                                                                                   PAGE : 220 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   834,000.00                                                   ROUTE : SR 58 
     CALL ORDER   : 220                     CONTRACT ID : R -27561-A                   COUNTIES : KNOX 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |CLR, INC.                    |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-06264                       LUMP |    1725.00000        1725.00|    2780.00000        2780.00|    4200.00000        4200.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07321              365.000  Mg   |      69.00000       25185.00|      73.00000       26645.00|     108.00000       39420.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07390              598.000  Mg   |      60.25000       36029.50|      67.50000       40365.00|      99.00000       59202.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 401-07407             1964.000  Mg   |      58.75000      115385.00|      60.25000      118331.00|      85.50000      167922.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0023 402-07433              172.000  Mg   |      72.00000       12384.00|      81.25000       13975.00|     128.00000       22016.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438              475.000  Mg   |      60.00000       28500.00|      72.25000       34318.75|     101.00000       47975.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 406-05520                5.600  Mg   |     310.00000        1736.00|     280.00000        1568.00|     290.00000        1624.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 603-06060               10.000  m    |      40.00000         400.00|     100.00000        1000.00|      50.00000         500.00 
  FENCE, FARM FIELD, RESET                |                             |                             | 
0027 610-07486               48.000  Mg   |     135.00000        6480.00|     217.00000       10416.00|     150.00000        7200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0028 610-07487               50.000  Mg   |     135.00000        6750.00|     217.00000       10850.00|     125.00000        6250.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0029 611-06497                2.000  EACH |     130.00000         260.00|     500.00000        1000.00|     150.00000         300.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06490               31.000  EACH |     130.00000        4030.00|     115.00000        3565.00|     150.00000        4650.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 615-06505                8.000  EACH |     545.00000        4360.00|     495.00000        3960.00|     650.00000        5200.00 
  MONUMENT, B                             |                             |                             | 
0032 615-06510                1.000  EACH |     545.00000         545.00|    1050.00000        1050.00|     650.00000         650.00 
  MONUMENT, C                             |                             |                             | 
0033 615-06527                1.000  EACH |     545.00000         545.00|     550.00000         550.00|     650.00000         650.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0034 616-02320              129.000  m2   |       3.15000         406.35|       9.00000        1161.00|       3.75000         483.75 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405               61.000  Mg   |      40.50000        2470.50|      36.00000        2196.00|      53.00000        3233.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                2.000  EACH |     760.00000        1520.00|     768.00000        1536.00|     900.00000        1800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06559            16847.000  m2   |       0.42000        7075.74|       0.46000        7749.62|       0.48000        8086.56 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   834,000.00                                                   ROUTE : SR 58 
     CALL ORDER   : 220                     CONTRACT ID : R -27561-A                   COUNTIES : KNOX 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |CLR, INC.                    |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06567               52.000  kL   |       1.00000          52.00|       1.00000          52.00|       1.00000          52.00 
  WATER                                   |                             |                             | 
0039 621-06575             2843.000  m2   |       3.75000       10661.25|       3.60000       10234.80|       4.20000       11940.60 
  SODDING, NURSERY                        |                             |                             | 
0040 715-03475                1.000  EACH |     420.00000         420.00|     450.00000         450.00|     412.00000         412.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0041 715-03476                4.000  EACH |     880.00000        3520.00|     913.00000        3652.00|     750.00000        3000.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0042 715-03584                2.000  EACH |     700.00000        1400.00|     675.00000        1350.00|     600.00000        1200.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0043 715-05121               30.000  m    |     205.00000        6150.00|     161.00000        4830.00|     100.00000        3000.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0044 715-05123               35.500  m    |     230.00000        8165.00|     194.00000        6887.00|     110.00000        3905.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0045 715-05149               71.200  m    |     110.00000        7832.00|     120.00000        8544.00|      76.00000        5411.20 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0046 715-05169               29.000  m    |     202.00000        5858.00|     105.00000        3045.00|      99.00000        2871.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0047 715-08305                2.300  Mg   |     255.00000         586.50|     475.00000        1092.50|     195.00000         448.50 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0048 715-46000                2.000  EACH |     400.00000         800.00|     305.00000         610.00|     475.00000         950.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0049 715-46005                3.000  EACH |     450.00000        1350.00|     325.00000         975.00|     490.00000        1470.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0050 720-45075                1.000  EACH |    1925.00000        1925.00|    2170.00000        2170.00|    3400.00000        3400.00 
  INLET, R13                              |                             |                             | 
0051 720-45270                1.000  EACH |    1385.00000        1385.00|    1115.00000        1115.00|    1600.00000        1600.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0052 801-04308                6.000  EACH |     435.00000        2610.00|     440.00000        2640.00|     515.00000        3090.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06203             3780.000  m    |       1.05000        3969.00|       0.92000        3477.60|       1.20000        4536.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0054 801-06207             3000.000  m    |       3.30000        9900.00|       3.00000        9000.00|       3.90000       11700.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0055 801-06625               46.000  EACH |     140.00000        6440.00|     140.00000        6440.00|     165.00000        7590.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               49.000  EACH |     150.00000        7350.00|     150.00000        7350.00|     175.00000        8575.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   834,000.00                                                   ROUTE : SR 58 
     CALL ORDER   : 220                     CONTRACT ID : R -27561-A                   COUNTIES : KNOX 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |CLR, INC.                    |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06775                       LUMP |   35000.00000       35000.00|   29150.00000       29150.00|   22600.00000       22600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-07119               60.000  m    |     106.00000        6360.00|     105.00000        6300.00|     125.00000        7500.00 
  BARRICADE, III-B                        |                             |                             | 
0059 801-97643              108.000  m    |      27.00000        2916.00|      25.40000        2743.20|      33.00000        3564.00 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0060 802-05701               28.000  m    |      40.00000        1120.00|      40.00000        1120.00|      47.00000        1316.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0061 802-05702               96.000  m    |      39.75000        3816.00|      40.00000        3840.00|      47.00000        4512.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0062 802-76025                2.000  m2   |     215.00000         430.00|     215.00000         430.00|     250.00000         500.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0063 802-76035                8.300  m2   |     235.00000        1950.50|     240.00000        1992.00|     280.00000        2324.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0064 802-76045                1.300  m2   |     260.00000         338.00|     775.00000        1007.50|     307.00000         399.10 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0065 808-06703             1287.000  m    |       1.40000        1801.80|       1.43000        1840.41|       1.65000        2123.55 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0066 808-75245             1972.000  m    |       1.40000        2760.80|       1.43000        2819.96|       1.65000        3253.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0067 808-75256               43.000  m    |       2.95000         126.85|       2.95000         126.85|       3.45000         148.35 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 200 mm   |                             |                             | 
0068 808-75278                6.300  m    |      10.70000          67.41|      10.80000          68.04|      12.65000          79.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0069 808-75297               18.000  m    |      21.35000         384.30|      21.55000         387.90|      25.00000         450.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0070 808-75998               51.000  EACH |      61.00000        3111.00|      45.00000        2295.00|      54.00000        2754.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       758,823.00|           $       777,097.09|           $       834,564.51 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       758,823.00|           $       777,097.09|           $       834,564.51 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 240                     CONTRACT ID : R -27732-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 07/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : S8500025 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     3,962,333.84  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,147,000.00  104.6605% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,730,000.00                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27732-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|  118993.32000      118993.32| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    1500.00000       27000.00|    1500.00000       27000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  189000.00000      189000.00|  160000.00000      160000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  165000.00000      165000.00|   85000.00000       85000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240            14639.000  SYS  |       3.50000       51236.50|       4.00000       58556.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-78515                       LUMP |    2000.00000        2000.00|    1500.00000        1500.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0010 203-02000            17595.000  CYS  |      10.00000      175950.00|      11.25000      197943.75| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06933                3.000  EACH |     155.00000         465.00|     100.00000         300.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06934               11.000  TON  |     435.00000        4785.00|     435.00000        4785.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06937             8931.000  LFT  |       2.00000       17862.00|       1.48000       13217.88| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08268            24243.000  SYS  |       7.50000      181822.50|      10.00000      242430.00| 
  SUBGRADE TREATMENT, TYPE IV , MODIFIED  |                             |                             | 
0015 210-07314             5522.000  LFT  |      69.50000      383779.00|      72.00000      397584.00| 
  FORCE MAIN , 18-INCHES                  |                             |                             | 
0016 211-02050             3988.000  CYS  |       2.00000        7976.00|       0.01000          39.88| 
  B BORROW                                |                             |                             | 
0017 211-07454             3913.000  CYS  |       2.00000        7826.00|       0.01000          39.13| 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 213-08058              600.000  CYS  |      65.10000       39060.00|      52.00000       31200.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,730,000.00                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27732-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 301-07448             1122.000  TON  |      30.00000       33660.00|      25.00000       28050.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 302-07455             4035.000  CYS  |      43.00000      173505.00|      35.00000      141225.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 304-07493               11.000  TON  |     125.00000        1375.00|     125.00000        1375.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0022 306-08034               95.000  SYS  |      20.00000        1900.00|      11.00000        1045.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0023 402-07433                8.000  TON  |     150.00000        1200.00|      83.00000         664.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 406-05521              144.000  SYS  |       0.01000           1.44|       0.01000           1.44| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 501-09107            19193.000  SYS  |      32.00000      614176.00|      38.51000      739122.43| 
  QC/QA-PCCP, 9 IN.                       |                             |                             | 
0026 503-03489              105.000  EACH |      32.00000        3360.00|      15.00000        1575.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
0027 503-05240            10216.000  LFT  |      14.00000      143024.00|      14.00000      143024.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0028 604-05250             4527.000  LFT  |       0.25000        1131.75|       0.01000          45.27| 
  PREFORMED JOINT MATERIAL, 1/2 IN.       |                             |                             | 
0029 604-07897               16.000  SYS  |     140.00000        2240.00|     130.00000        2080.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0030 604-07900               63.000  SYS  |     140.00000        8820.00|     130.00000        8190.00| 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0031 604-07901               39.000  SYS  |     140.00000        5460.00|     130.00000        5070.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0032 604-07902               62.000  SYS  |     140.00000        8680.00|     130.00000        8060.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0033 604-91531             4345.000  SYS  |      30.00000      130350.00|      33.00000      143385.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0034 605-06090             6190.000  LFT  |       7.00000       43330.00|      11.50000       71185.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0035 605-94811               10.000  EACH |     500.00000        5000.00|     575.00000        5750.00| 
  CURB TURNOUT                            |                             |                             | 
0036 610-08446             2961.000  SYS  |      50.00000      148050.00|      37.00000      109557.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0037 610-08462              404.000  SYS  |      62.00000       25048.00|      44.00000       17776.00| 
  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 
0038 610-09108             1005.000  SYS  |      69.00000       69345.00|      55.00000       55275.00| 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 611-06497               44.000  EACH |     125.00000        5500.00|     125.00000        5500.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 611-06498                4.000  EACH |     165.00000         660.00|     165.00000         660.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0041 615-06515               16.000  EACH |     155.00000        2480.00|     155.00000        2480.00| 
  MONUMENT, D                             |                             |                             | 
0042 615-06527                1.000  EACH |     365.00000         365.00|     365.00000         365.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0043 616-02320               84.000  SYS  |      26.75000        2247.00|       9.80000         823.20| 
  GEOTEXTILES                             |                             |                             | 
0044 616-05689               90.000  TON  |      71.41000        6426.90|      60.00000        5400.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 621-01004                2.000  EACH |     150.00000         300.00|     425.00000         850.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06545                2.000  TON  |     695.00000        1390.00|     777.00000        1554.00| 
  FERTILIZER                              |                             |                             | 
0048 621-06554              328.000  LBS  |       6.00000        1968.00|       4.70000        1541.60| 
  SEED MIXTURE, U                         |                             |                             | 
0049 621-06557              633.000  LBS  |       4.00000        2532.00|       3.18000        2012.94| 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565                5.000  TON  |    1900.00000        9500.00|     595.00000        2975.00| 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567             1100.000  kGAL |       7.95000        8745.00|       2.50000        2750.00| 
  WATER                                   |                             |                             | 
0052 621-06570             1217.000  CYS  |      18.00000       21906.00|      44.23000       53827.91| 
  TOP SOIL                                |                             |                             | 
0053 621-06575             9840.000  SYS  |       3.30000       32472.00|       2.96000       29126.40| 
  SODDING, NURSERY                        |                             |                             | 
0054 621-08161               94.000  SYS  |      10.00000         940.00|      12.65000        1189.10| 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0055 622-05651               20.000  EACH |     400.00000        8000.00|     560.00000       11200.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN. , AMUR MAPLE        |                             |                             | 
0056 622-05651               20.000  EACH |     400.00000        8000.00|     505.00000       10100.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN. , CALLER PEAR, NOT  |                             |                             | 
  BRADFORD                                |                             |                             | 
0057 622-05651               20.000  EACH |     400.00000        8000.00|     595.00000       11900.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN. , HAWTHORN          |                             |                             | 
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0058 622-05651               20.000  EACH |     400.00000        8000.00|     560.00000       11200.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN. , TATARIAN MAPLE    |                             |                             | 
0059 715-05024             1570.000  LFT  |      54.68000       85847.60|      63.00000       98910.00| 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0060 715-05149             1846.000  LFT  |      26.86000       49583.56|      30.00000       55380.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0061 715-05151              192.000  LFT  |      33.00000        6336.00|      35.00000        6720.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05152              426.000  LFT  |      32.54000       13862.04|      39.00000       16614.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0063 715-05154              784.000  LFT  |      32.35000       25362.40|      45.50000       35672.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0064 715-05156             1293.000  LFT  |      39.50000       51073.50|      54.00000       69822.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0065 715-05161              874.000  LFT  |      78.15000       68303.10|      85.00000       74290.00| 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0066 715-05408              600.000  LFT  |      32.90000       19740.00|      41.00000       24600.00| 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0067 715-05409              100.000  LFT  |      45.60000        4560.00|      52.00000        5200.00| 
  PIPE, SANITARY SEWER, 10 IN.            |                             |                             | 
0068 715-06004                1.000  EACH |    1744.00000        1744.00|    2150.00000        2150.00| 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0069 720-09109                4.000  EACH |    9504.00000       38016.00|   17545.00000       70180.00| 
  COMBINATION , AIR VALVE STRUCTURE,      |                             |                             | 
  W/CASTING                               |                             |                             | 
0070 720-44000               10.000  EACH |     505.23000        5052.30|     518.65000        5186.50| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0071 720-45045               28.000  EACH |    1214.00000       33992.00|    1330.00000       37240.00| 
  INLET, J10                              |                             |                             | 
0072 720-45055               28.000  EACH |    1214.00000       33992.00|    1330.00000       37240.00| 
  INLET, M10                              |                             |                             | 
0073 720-45260                2.000  EACH |    1004.00000        2008.00|     950.00000        1900.00| 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0074 720-45410               13.000  EACH |    1853.00000       24089.00|    1450.00000       18850.00| 
  MANHOLE, C4                             |                             |                             | 
0075 720-45605               13.000  LFT  |    1874.00000       24362.00|     200.00000        2600.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0076 720-94602                3.000  EACH |    3934.00000       11802.00|    4050.00000       12150.00| 
  MANHOLE, K4, DROP                       |                             |                             | 
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0077 720-94612                4.000  EACH |    3925.00000       15700.00|    3330.00000       13320.00| 
  MANHOLE, K4                             |                             |                             | 
0078 720-95422               25.000  EACH |    2216.00000       55400.00|    2080.00000       52000.00| 
  MANHOLE, J4                             |                             |                             | 
0079 720-98174                4.000  EACH |    1788.00000        7152.00|    1940.00000        7760.00| 
  INLET, B15                              |                             |                             | 
0080 720-98555                6.000  EACH |    1741.00000       10446.00|    1950.00000       11700.00| 
  INLET, C15                              |                             |                             | 
0081 732-08419              159.000  SYS  |     140.00000       22260.00|      90.00000       14310.00| 
  MODULAR BLOCK WALL                      |                             |                             | 
0082 732-08421              159.000  SYS  |     250.00000       39750.00|     250.00000       39750.00| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0083 801-02595                4.000  EACH |     100.00000         400.00|     300.00000        1200.00| 
  CONTROLLER, RESET TIMING                |                             |                             | 
0084 801-04308                8.000  EACH |     375.00000        3000.00|     375.00000        3000.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0085 801-06203            24000.000  LFT  |       0.05000        1200.00|       0.25000        6000.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0086 801-06207            10000.000  LFT  |       0.90000        9000.00|       0.90000        9000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0087 801-06216              300.000  LFT  |       0.25000          75.00|       2.50000         750.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0088 801-06625               24.000  EACH |     118.00000        2832.00|     118.00000        2832.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0089 801-06640               16.000  EACH |     245.00000        3920.00|     245.00000        3920.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0090 801-06645                2.000  EACH |      55.00000         110.00|      55.00000         110.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0091 801-06775                       LUMP |   32300.00000       32300.00|   30000.00000       30000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0092 801-07119               64.000  LFT  |      17.50000        1120.00|      17.50000        1120.00| 
  BARRICADE, III-B                        |                             |                             | 
0093 801-94295               18.000  EACH |     150.00000        2700.00|     140.00000        2520.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0094 802-05701              344.500  LFT  |      14.00000        4823.00|      10.00000        3445.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0095 802-07060                1.000  EACH |      60.00000          60.00|     400.00000         400.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0096 802-76025              145.250  SFT  |      11.00000        1597.75|      14.00000        2033.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0097 802-76035              147.000  SFT  |      15.00000        2205.00|      12.00000        1764.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0098 802-76045               74.250  SFT  |      15.00000        1113.75|      18.00000        1336.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0099 802-93494               55.000  LFT  |      15.00000         825.00|      15.00000         825.00| 
  POST, ROUND, GALVANIZED                 |                             |                             | 
0100 802-97812               10.000  EACH |      60.00000         600.00|      60.00000         600.00| 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0101 805-01816                4.000  EACH |     500.00000        2000.00|    1025.00000        4100.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0102 805-01842                7.000  EACH |     750.00000        5250.00|     940.00000        6580.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0103 805-02069                3.000  EACH |    3500.00000       10500.00|    3100.00000        9300.00| 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0104 805-02072                2.000  EACH |    3500.00000        7000.00|    3250.00000        6500.00| 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0105 805-02087                       LUMP |    2500.00000        2500.00|     280.00000         280.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0106 805-02152               14.000  EACH |     560.00000        7840.00|     600.00000        8400.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0107 805-02426             2665.000  LFT  |      14.00000       37310.00|       5.90000       15723.50| 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 
  IN CONDUIT, 4 1C                        |                             |                             | 
0108 805-04133                3.000  EACH |     750.00000        2250.00|     575.00000        1725.00| 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0109 805-05698                3.000  EACH |     800.00000        2400.00|     920.00000        2760.00| 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0110 805-06362                2.000  EACH |    4300.00000        8600.00|    4700.00000        9400.00| 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  30 FT SIGNAL ARM, 15 FT, LUMINAIRE ARM  |                             |                             | 
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0111 805-06592             1485.000  LFT  |      12.00000       17820.00|      12.00000       17820.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0112 805-78060                1.000  EACH |   11700.00000       11700.00|   12300.00000       12300.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                             |                             | 
  PHASE                                   |                             |                             | 
0113 805-78100                1.000  EACH |   11700.00000       11700.00|   12800.00000       12800.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0114 805-78205               13.000  EACH |     800.00000       10400.00|     930.00000       12090.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0115 805-78230                1.000  EACH |    1200.00000        1200.00|    1400.00000        1400.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0116 805-78370               14.000  EACH |     100.00000        1400.00|     125.00000        1750.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0117 805-78445                2.000  EACH |    1700.00000        3400.00|     680.00000        1360.00| 
  SIGNAL SERVICE                          |                             |                             | 
0118 805-78467              120.000  LFT  |       2.00000         240.00|       1.80000         216.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0119 805-78470             6500.000  LFT  |       0.25000        1625.00|       0.13000         845.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0120 805-78480             1110.000  LFT  |       0.50000         555.00|       1.15000        1276.50| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0121 805-78485             1965.000  LFT  |       1.00000        1965.00|       1.30000        2554.50| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0122 805-78490              710.000  LFT  |       1.00000         710.00|       1.30000         923.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0123 805-78510             1500.000  LFT  |       0.50000         750.00|       1.15000        1725.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0124 805-78785               11.000  EACH |     550.00000        6050.00|     590.00000        6490.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0125 805-78795             1940.000  LFT  |       8.50000       16490.00|       7.10000       13774.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0126 805-78900                3.000  EACH |    2000.00000        6000.00|     410.00000        1230.00| 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0127 805-78925                1.000  EACH |    2000.00000        2000.00|     870.00000         870.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0128 805-78930                1.000  EACH |    3500.00000        3500.00|     800.00000         800.00| 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,730,000.00                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27732-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0129 805-92504                6.000  EACH |     380.00000        2280.00|     315.00000        1890.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0130 805-95889             3000.000  LFT  |       1.00000        3000.00|       0.85000        2550.00| 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0131 807-01878               20.000  EACH |     400.00000        8000.00|     225.00000        4500.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0132 807-02191                1.000  EACH |     750.00000         750.00|     940.00000         940.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0133 807-02193               18.000  EACH |     750.00000       13500.00|     780.00000       14040.00| 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0134 807-07580             7592.000  LFT  |       7.75000       58838.00|       6.00000       45552.00| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0135 807-08214             2180.000  LFT  |       4.30000        9374.00|       3.35000        7303.00| 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0136 807-83658               18.000  EACH |    1100.00000       19800.00|    1600.00000       28800.00| 
  LIGHT POLE, 36 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0137 807-86810                1.000  EACH |    3500.00000        3500.00|    3600.00000        3600.00| 
  SERVICE POINT, II                       |                             |                             | 
0138 807-86910               20.000  EACH |      12.00000         240.00|      43.00000         860.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0139 807-86915                4.000  EACH |      52.00000         208.00|      45.00000         180.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0140 807-86920               48.000  EACH |      12.00000         576.00|      13.00000         624.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0141 807-86925                4.000  EACH |      12.00000          48.00|      17.00000          68.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0142 807-86930               44.000  EACH |      12.00000         528.00|       6.00000         264.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0143 807-86935                8.000  EACH |      12.00000          96.00|       9.00000          72.00| 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0144 807-86950               20.000  EACH |       5.00000         100.00|      65.00000        1300.00| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 240 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,730,000.00                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27732-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0145 807-86955               11.000  EACH |      95.00000        1045.00|     100.00000        1100.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0146 808-03179               22.000  EACH |     155.00000        3410.00|     155.00000        3410.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0147 808-06701              110.000  LFT  |       1.00000         110.00|       1.00000         110.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0148 808-06703               98.000  LFT  |       1.00000          98.00|       1.00000          98.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0149 808-06716             6000.000  LFT  |       0.45000        2700.00|       0.45000        2700.00| 
  LINE, REMOVE                            |                             |                             | 
0150 808-08258             1250.000  LFT  |       3.10000        3875.00|       3.10000        3875.00| 
  TRANSVERSE MARKINGS , PREFORMED PLASTIC |                             |                             | 
  CROSSWALK                               |                             |                             | 
0151 808-75051             8342.000  LFT  |       1.55000       12930.10|       1.55000       12930.10| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0152 808-75054             8868.000  LFT  |       1.55000       13745.40|       1.55000       13745.40| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0153 808-75063             1793.000  LFT  |       1.55000        2779.15|       1.55000        2779.15| 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  4 IN.                                   |                             |                             | 
0154 808-75067              237.000  LFT  |       9.30000        2204.10|       9.30000        2204.10| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0155 808-75071               25.000  EACH |     225.00000        5625.00|     225.00000        5625.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0156 808-75245              195.000  LFT  |       1.00000         195.00|       1.00000         195.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0157 808-75278              120.000  LFT  |       3.00000         360.00|       3.00000         360.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0158 808-75320                2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,730,000.00                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27732-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0159 808-75325                1.000  EACH |     150.00000         150.00|     150.00000         150.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0160 808-92027              540.000  LFT  |       2.00000        1080.00|       2.00000        1080.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0161 718-04986                4.000  EACH |    7892.00000       31568.00|   13600.00000       54400.00| 
  CLEANOUT , STRUCTURE, WITH CASTING      |                             |                             | 
0162 715-07556                       LUMP |    4650.00000        4650.00|    2000.00000        2000.00| 
  FORCE MAIN , SYSTEM, APPROVAL AND       |                             |                             | 
  SYSTEM TESTING                          |                             |                             | 
0163 732-04776                4.000  EACH |    1296.00000        5184.00|    1450.00000        5800.00| 
  BEND , 22.5 DEGREE, 18 INCHES           |                             |                             | 
0164 732-04776                4.000  EACH |    1316.00000        5264.00|    1450.00000        5800.00| 
  BEND , 45 DEGREE, 18 INCHES             |                             |                             | 
     SECTION TOTALS                       |           $     3,962,333.84|           $     4,147,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,962,333.84|           $     4,147,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 290 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 11/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0312025 
                                                                                                        0312025 
 
     SET-ASIDE : Standard 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,280,000.00  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,281,587.27  100.1240% 
   3   35-1057095     BLANKENBERGER BROTHERS                                                     $     1,374,700.00  107.3984% 
   4   35-0626844     J.H. RUDOLPH & COMPANY                                                     $     1,409,265.87  110.0989% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,431,000.00  111.7969% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1009310          |(   3  ) 35-1057095 
                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   23600.00000       23600.00|   30000.00000       30000.00|   38000.00000       38000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2200.00000       17600.00|    2150.00000       17200.00|    2000.00000       16000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     165.00000         165.00|     165.00000         165.00|     275.00000         275.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |     172.00000        1376.00|     115.00000         920.00|     111.00000         888.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   64000.00000       64000.00|   64000.00000       64000.00|   67500.00000       67500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   30000.00000       30000.00|   25650.00000       25650.00|   72000.00000       72000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-04089                4.000  EACH |     132.24000         528.96|     120.00000         480.00|      90.00000         360.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0012 202-93999                2.000  EACH |    1200.00000        2400.00|     590.00000        1180.00|    1500.00000        3000.00 
  SIGNAL POLE, REMOVE                     |                             |                             | 
0013 203-02000             3770.000  m3   |      16.50000       62205.00|      16.75000       63147.50|      17.00000       64090.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             4543.000  m3   |      12.50000       56787.50|      12.50000       56787.50|      25.00000      113575.00 
  BORROW                                  |                             |                             | 
0015 205-06931               39.000  Mg   |      53.75000        2096.25|      52.50000        2047.50|      45.00000        1755.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              125.800  m    |       9.90000        1245.42|      10.75000        1352.35|      10.50000        1320.90 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06933                8.000  EACH |      80.00000         640.00|      86.00000         688.00|      85.00000         680.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937              774.800  m    |       4.10000        3176.68|       4.50000        3486.60|       4.50000        3486.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08263             9076.000  m2   |       9.00000       81684.00|       9.75000       88491.00|       7.60000       68977.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0020 211-07454              624.000  m3   |      37.25000       23244.00|      37.00000       23088.00|      33.00000       20592.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058              132.500  m3   |     130.00000       17225.00|     130.00000       17225.00|     135.00000       17887.50 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 301-07448             2489.000  Mg   |      28.50000       70936.50|      24.00000       59736.00|      31.00000       77159.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08036             5172.000  m2   |       2.50000       12930.00|       2.00000       10344.00|       2.00000       10344.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0024 306-08043              555.000  m2   |       5.50000        3052.50|       8.00000        4440.00|       2.85000        1581.75 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-07334             1286.000  Mg   |      87.00000      111882.00|      89.25000      114775.50|      88.00000      113168.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07403             1903.000  Mg   |      64.00000      121792.00|      78.50000      149385.50|      77.00000      146531.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07408             3767.000  Mg   |      64.00000      241088.00|      62.50000      235437.50|      61.00000      229787.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0028 406-05520               12.100  Mg   |     365.00000        4416.50|     355.00000        4295.50|     350.00000        4235.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 610-07486              162.000  Mg   |     113.00000       18306.00|      97.00000       15714.00|      95.00000       15390.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-06497                6.000  EACH |     175.00000        1050.00|     124.00000         744.00|     125.00000         750.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 615-06490               20.000  EACH |     145.00000        2900.00|     124.00000        2480.00|     125.00000        2500.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0032 615-06505                3.000  EACH |     575.00000        1725.00|     535.00000        1605.00|     530.00000        1590.00 
  MONUMENT, B                             |                             |                             | 
0033 615-06510                1.000  EACH |     475.00000         475.00|     535.00000         535.00|     530.00000         530.00 
  MONUMENT, C                             |                             |                             | 
0034 616-02320                4.300  m2   |      15.00000          64.50|       5.25000          22.58|       5.00000          21.50 
  GEOTEXTILES                             |                             |                             | 
0035 616-06451                4.300  Mg   |     100.00000         430.00|      45.50000         195.65|      65.00000         279.50 
  RIPRAP, UNIFORM                         |                             |                             | 
0036 621-01004                4.000  EACH |     690.00000        2760.00|     745.00000        2980.00|     725.00000        2900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06545                2.200  Mg   |     580.00000        1276.00|     625.00000        1375.00|     610.00000        1342.00 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06553              409.000  kg   |       6.30000        2576.70|       7.00000        2863.00|       6.75000        2760.75 
  SEED MIXTURE, R                         |                             |                             | 
0039 621-06557               97.000  kg   |       5.00000         485.00|       5.50000         533.50|       5.50000         533.50 
  SEED MIXTURE, T                         |                             |                             | 
0040 621-06565               14.500  Mg   |     440.00000        6380.00|     475.00000        6887.50|     485.00000        7032.50 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567               35.100  kL   |       1.00000          35.10|       1.10000          38.61|       1.50000          52.65 
  WATER                                   |                             |                             | 
0042 621-06574              885.000  m2   |       3.35000        2964.75|       3.75000        3318.75|       4.25000        3761.25 
  SODDING                                 |                             |                             | 
0043 621-06575             1066.000  m2   |       3.35000        3571.10|       3.75000        3997.50|       4.25000        4530.50 
  SODDING, NURSERY                        |                             |                             | 
0044 714-99348               26.900  m    |    1270.00000       34163.00|    1270.00000       34163.00|    1300.00000       34970.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0045 715-02397                1.000  EACH |    1775.00000        1775.00|    1750.00000        1750.00|    1900.00000        1900.00 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0046 715-03476                1.000  EACH |     735.00000         735.00|     725.00000         725.00|     755.00000         755.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0047 715-05019               36.500  m    |     300.00000       10950.00|     300.00000       10950.00|     260.00000        9490.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0048 715-05151               18.400  m    |     145.00000        2668.00|     145.00000        2668.00|     160.00000        2944.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0049 715-05154              338.400  m    |     130.00000       43992.00|     130.00000       43992.00|     163.00000       55159.20 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0050 715-05169               19.300  m    |     133.00000        2566.90|     131.00000        2528.30|     160.00000        3088.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0051 715-05173               15.000  m    |     175.00000        2625.00|     175.00000        2625.00|     200.00000        3000.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0052 715-08305               46.600  Mg   |     220.00000       10252.00|     135.00000        6291.00|     150.00000        6990.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0053 715-46005                4.000  EACH |     440.00000        1760.00|     430.00000        1720.00|     575.00000        2300.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0054 715-46020                2.000  EACH |     610.00000        1220.00|     600.00000        1200.00|     775.00000        1550.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0055 720-45235                1.000  EACH |    2100.00000        2100.00|    2075.00000        2075.00|    1600.00000        1600.00 
  CATCH BASIN, E7                         |                             |                             | 
0056 720-45275                4.000  EACH |    2325.00000        9300.00|    2300.00000        9200.00|    1900.00000        7600.00 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 720-45400                4.000  EACH |    3020.00000       12080.00|    3020.00000       12080.00|    2000.00000        8000.00 
  MANHOLE, A4                             |                             |                             | 
0058 801-04308                2.000  EACH |     495.00000         990.00|     425.00000         850.00|     420.00000         840.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0059 801-06203             9299.000  m    |       0.44000        4091.56|       1.00000        9299.00|       1.00000        9299.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0060 801-06207             5564.000  m    |       4.24000       23591.36|       3.50000       19474.00|       3.50000       19474.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0061 801-06216               35.000  m    |       4.28000         149.80|       8.50000         297.50|       8.50000         297.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0062 801-06218               10.000  m    |      31.00000         310.00|      21.50000         215.00|      21.00000         210.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0063 801-06640               22.000  EACH |     250.00000        5500.00|     146.00000        3212.00|     150.00000        3300.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-06645                4.000  EACH |      85.00000         340.00|      54.00000         216.00|      55.00000         220.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0065 801-06775                       LUMP |   63317.01000       63317.01|   42000.00000       42000.00|   25701.41000       25701.41 
  MAINTAINING TRAFFIC                     |                             |                             | 
0066 801-07118               28.800  m    |      40.00000        1152.00|      81.00000        2332.80|      80.00000        2304.00 
  BARRICADE, III-A                        |                             |                             | 
0067 801-07119               14.400  m    |      55.00000         792.00|      96.00000        1382.40|      95.00000        1368.00 
  BARRICADE, III-B                        |                             |                             | 
0068 802-05701               27.280  m    |      42.00000        1145.76|      40.00000        1091.20|      38.50000        1050.28 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0069 802-05702               10.920  m    |      40.00000         436.80|      39.00000         425.88|      38.00000         414.96 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0070 802-07060                2.000  EACH |      60.00000         120.00|     210.00000         420.00|     205.00000         410.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0071 802-76025                1.800  m2   |     180.00000         324.00|     209.00000         376.20|     210.00000         378.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0072 802-76035                7.320  m2   |     200.00000        1464.00|     230.00000        1683.60|     225.00000        1647.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 805-01825                1.000  EACH |     260.00000         260.00|     276.00000         276.00|     270.00000         270.00 
  DISCONNECT HANGER, INSTALL              |                             |                             | 
0075 805-01879                1.000  EACH |     500.00000         500.00|     490.00000         490.00|     480.00000         480.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0076 805-78010                1.000  EACH |    1000.00000        1000.00|     795.00000         795.00|     775.00000         775.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0077 805-78190                4.000  EACH |     360.00000        1440.00|     330.00000        1320.00|     325.00000        1300.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0078 805-78195                4.000  EACH |     360.00000        1440.00|     325.00000        1300.00|     320.00000        1280.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0079 805-78415                1.000  EACH |    1600.00000        1600.00|    1615.00000        1615.00|    1600.00000        1600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0080 805-78480               39.000  m    |       4.00000         156.00|       3.00000         117.00|       2.75000         107.25 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0081 805-78485               33.000  m    |       5.00000         165.00|       3.75000         123.75|       3.75000         123.75 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0082 805-81060                2.000  EACH |    4500.00000        9000.00|    5180.00000       10360.00|    5100.00000       10200.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0083 808-06713             3854.000  m    |       0.51000        1965.54|       1.00000        3854.00|       1.00000        3854.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0084 808-06716             1249.000  m    |       0.98000        1224.02|       3.25000        4059.25|       3.25000        4059.25 
  LINE, REMOVE                            |                             |                             | 
0085 808-75245             1510.000  m    |       1.39000        2098.90|       1.50000        2265.00|       1.40000        2114.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0086 808-75290               33.000  m    |      14.69000         484.77|      21.50000         709.50|      21.00000         693.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0087 808-75297               38.400  m    |      14.69000         564.10|      21.50000         825.60|      21.00000         806.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0088 808-75320                8.000  EACH |      85.00000         680.00|      81.00000         648.00|      80.00000         640.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0089 808-75340                1.000  EACH |     325.00000         325.00|     320.00000         320.00|     315.00000         315.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 808-75996               69.000  EACH |      24.94000        1720.86|      19.75000        1362.75|      25.00000        1725.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0091 808-75998               69.000  EACH |      35.00000        2415.00|      60.00000        4140.00|      60.00000        4140.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0092 808-92027              432.000  m    |       4.88000        2108.16|       3.00000        1296.00|       3.00000        1296.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0093 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0094 211-02050              302.000  m3   |      18.50000        5587.00|      18.00000        5436.00|      28.50000        8607.00 
  B BORROW                                |                             |                             | 
0095 805-01815                2.000  EACH |    1600.00000        3200.00|    1940.00000        3880.00|    1900.00000        3800.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0096 805-78467               10.000  m    |       8.00000          80.00|       8.50000          85.00|       8.25000          82.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0097 401-06264                       LUMP |    3000.00000        3000.00|    3450.00000        3450.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
     SECTION TOTALS                       |           $     1,280,000.00|           $     1,281,587.27|           $     1,374,700.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,280,000.00|           $     1,281,587.27|           $     1,374,700.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2250.00000       18000.00|    2300.00000       18400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|     250.00000         250.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |     130.00000        1040.00|     140.00000        1120.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   70500.00000       70500.00|   71000.00000       71000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   56000.00000       56000.00|   57000.00000       57000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-04089                4.000  EACH |     150.00000         600.00|     200.00000         800.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0012 202-93999                2.000  EACH |    1200.00000        2400.00|     546.00000        1092.00| 
  SIGNAL POLE, REMOVE                     |                             |                             | 
0013 203-02000             3770.000  m3   |      15.00000       56550.00|      26.00000       98020.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             4543.000  m3   |      15.00000       68145.00|      12.00000       54516.00| 
  BORROW                                  |                             |                             | 
0015 205-06931               39.000  Mg   |      65.00000        2535.00|      75.00000        2925.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              125.800  m    |      10.00000        1258.00|      30.00000        3774.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06933                8.000  EACH |      85.00000         680.00|      80.00000         640.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937              774.800  m    |       4.50000        3486.60|       7.00000        5423.60| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08263             9076.000  m2   |      15.00000      136140.00|       7.05000       63985.80| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-07454              624.000  m3   |      45.00000       28080.00|      55.00000       34320.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058              132.500  m3   |      75.00000        9937.50|     180.00000       23850.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 301-07448             2489.000  Mg   |      28.00000       69692.00|      25.00000       62225.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08036             5172.000  m2   |       1.50000        7758.00|       2.75000       14223.00| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0024 306-08043              555.000  m2   |       1.50000         832.50|       5.50000        3052.50| 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-07334             1286.000  Mg   |      90.00000      115740.00|      85.00000      109310.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07403             1903.000  Mg   |      78.00000      148434.00|      75.00000      142725.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07408             3767.000  Mg   |      64.00000      241088.00|      60.00000      226020.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0028 406-05520               12.100  Mg   |     402.00000        4864.20|     300.00000        3630.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 610-07486              162.000  Mg   |     155.00000       25110.00|     100.00000       16200.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-06497                6.000  EACH |     200.00000        1200.00|     200.00000        1200.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 615-06490               20.000  EACH |     150.00000        3000.00|     148.00000        2960.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0032 615-06505                3.000  EACH |     585.00000        1755.00|     585.00000        1755.00| 
  MONUMENT, B                             |                             |                             | 
0033 615-06510                1.000  EACH |     540.00000         540.00|     540.00000         540.00| 
  MONUMENT, C                             |                             |                             | 
0034 616-02320                4.300  m2   |      25.00000         107.50|      50.00000         215.00| 
  GEOTEXTILES                             |                             |                             | 
0035 616-06451                4.300  Mg   |      50.00000         215.00|     140.00000         602.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0036 621-01004                4.000  EACH |     690.00000        2760.00|     690.00000        2760.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06545                2.200  Mg   |     580.00000        1276.00|     580.00000        1276.00| 
  FERTILIZER                              |                             |                             | 
0038 621-06553              409.000  kg   |       6.30000        2576.70|       6.30000        2576.70| 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 621-06557               97.000  kg   |       5.00000         485.00|       5.00000         485.00| 
  SEED MIXTURE, T                         |                             |                             | 
0040 621-06565               14.500  Mg   |     440.00000        6380.00|     440.00000        6380.00| 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567               35.100  kL   |       1.00000          35.10|       1.00000          35.10| 
  WATER                                   |                             |                             | 
0042 621-06574              885.000  m2   |       6.00000        5310.00|       3.35000        2964.75| 
  SODDING                                 |                             |                             | 
0043 621-06575             1066.000  m2   |       6.00000        6396.00|       3.35000        3571.10| 
  SODDING, NURSERY                        |                             |                             | 
0044 714-99348               26.900  m    |    1700.00000       45730.00|    1200.00000       32280.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0045 715-02397                1.000  EACH |    2200.00000        2200.00|    2500.00000        2500.00| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0046 715-03476                1.000  EACH |    1250.00000        1250.00|    1400.00000        1400.00| 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0047 715-05019               36.500  m    |     380.00000       13870.00|     300.00000       10950.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0048 715-05151               18.400  m    |     320.00000        5888.00|     150.00000        2760.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0049 715-05154              338.400  m    |     150.00000       50760.00|     180.00000       60912.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0050 715-05169               19.300  m    |     110.00000        2123.00|     150.00000        2895.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0051 715-05173               15.000  m    |     172.00000        2580.00|     180.00000        2700.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0052 715-08305               46.600  Mg   |     165.00000        7689.00|     120.00000        5592.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0053 715-46005                4.000  EACH |     480.00000        1920.00|     525.00000        2100.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0054 715-46020                2.000  EACH |     560.00000        1120.00|     650.00000        1300.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0055 720-45235                1.000  EACH |    2150.00000        2150.00|    3000.00000        3000.00| 
  CATCH BASIN, E7                         |                             |                             | 
0056 720-45275                4.000  EACH |    2450.00000        9800.00|    2400.00000        9600.00| 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0057 720-45400                4.000  EACH |    2480.00000        9920.00|    3000.00000       12000.00| 
  MANHOLE, A4                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 801-04308                2.000  EACH |     500.00000        1000.00|     395.00000         790.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0059 801-06203             9299.000  m    |       0.44000        4091.56|       0.92000        8555.08| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0060 801-06207             5564.000  m    |       3.24000       18027.36|       6.50000       36166.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0061 801-06216               35.000  m    |       4.28000         149.80|       7.90000         276.50| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0062 801-06218               10.000  m    |      25.00000         250.00|      94.55000         945.50| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0063 801-06640               22.000  EACH |     275.00000        6050.00|     135.00000        2970.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-06645                4.000  EACH |      85.00000         340.00|      50.00000         200.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0065 801-06775                       LUMP |   51400.00000       51400.00|  105757.43000      105757.43| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0066 801-07118               28.800  m    |      45.00000        1296.00|      75.00000        2160.00| 
  BARRICADE, III-A                        |                             |                             | 
0067 801-07119               14.400  m    |      60.00000         864.00|      89.00000        1281.60| 
  BARRICADE, III-B                        |                             |                             | 
0068 802-05701               27.280  m    |      42.00000        1145.76|      36.28000         989.72| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0069 802-05702               10.920  m    |      40.00000         436.80|      35.95000         392.57| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0070 802-07060                2.000  EACH |      60.00000         120.00|     195.00000         390.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0071 802-76025                1.800  m2   |     180.00000         324.00|     192.60000         346.68| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0072 802-76035                7.320  m2   |     200.00000        1464.00|     214.12000        1567.36| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0074 805-01825                1.000  EACH |     260.00000         260.00|     256.00000         256.00| 
  DISCONNECT HANGER, INSTALL              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 805-01879                1.000  EACH |     500.00000         500.00|     453.00000         453.00| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0076 805-78010                1.000  EACH |    1000.00000        1000.00|     738.00000         738.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0077 805-78190                4.000  EACH |     360.00000        1440.00|     307.00000        1228.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0078 805-78195                4.000  EACH |     360.00000        1440.00|     302.00000        1208.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0079 805-78415                1.000  EACH |    1600.00000        1600.00|    1500.00000        1500.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0080 805-78480               39.000  m    |       4.00000         156.00|       2.56000          99.84| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0081 805-78485               33.000  m    |       5.00000         165.00|       3.45000         113.85| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0082 805-81060                2.000  EACH |    4500.00000        9000.00|    4816.00000        9632.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0083 808-06713             3854.000  m    |       0.51000        1965.54|       0.92000        3545.68| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0084 808-06716             1249.000  m    |       0.98000        1224.02|       3.00000        3747.00| 
  LINE, REMOVE                            |                             |                             | 
0085 808-75245             1510.000  m    |       1.39000        2098.90|       1.28000        1932.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0086 808-75290               33.000  m    |      14.69000         484.77|      19.85000         655.05| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0087 808-75297               38.400  m    |      14.69000         564.10|      19.85000         762.24| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0088 808-75320                8.000  EACH |      85.00000         680.00|      75.00000         600.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0089 808-75340                1.000  EACH |     325.00000         325.00|     295.00000         295.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0090 808-75996               69.000  EACH |      15.00000        1035.00|      15.00000        1035.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,270,000.00                                                   ROUTE : SR 57 
     CALL ORDER   : 290                     CONTRACT ID : R -28372-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0091 808-75998               69.000  EACH |      35.00000        2415.00|      28.75000        1983.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0092 808-92027              432.000  m    |       4.88000        2108.16|       2.65000        1144.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0093 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0094 211-02050              302.000  m3   |      52.00000       15704.00|      44.00000       13288.00| 
  B BORROW                                |                             |                             | 
0095 805-01815                2.000  EACH |    1600.00000        3200.00|    1800.00000        3600.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0096 805-78467               10.000  m    |       8.00000          80.00|       7.80000          78.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0097 401-06264                       LUMP |    1700.00000        1700.00|    3500.00000        3500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
     SECTION TOTALS                       |           $     1,409,265.87|           $     1,431,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,409,265.87|           $     1,431,000.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/14/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 21410095 
                                                                                                        21410095 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       993,380.94  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,041,291.89  104.8230% 
   3   35-0997978     PHEND & BROWN INC                                                          $     1,364,298.73  137.3389% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,276,500.00                                                   ROUTE : 6 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|   14010.00000       14010.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1830.00000       10980.00|    1500.00000        9000.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |      80.00000          80.00|     100.00000         100.00|     365.79000         365.79 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      36.00000         216.00|     100.00000         600.00|      60.97000         365.82 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   49650.00000       49650.00|   52000.00000       52000.00|   70000.00000       70000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   19800.00000       19800.00|   24582.32000       24582.32|  129129.00000      129129.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240              505.000  SYS  |       7.00000        3535.00|      10.00000        5050.00|      22.50000       11362.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02245                4.000  EACH |     160.00000         640.00|     200.00000         800.00|     280.00000        1120.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0013 202-02250                3.000  EACH |     275.00000         825.00|     200.00000         600.00|     455.00000        1365.00 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0014 202-02255                8.000  EACH |     525.00000        4200.00|     200.00000        1600.00|     910.00000        7280.00 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0015 202-02260                9.000  EACH |    1250.00000       11250.00|     200.00000        1800.00|    1365.00000       12285.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0016 202-02265                6.000  EACH |    2100.00000       12600.00|     200.00000        1200.00|    1820.00000       10920.00 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0017 202-05545              530.000  CYS  |      53.00000       28090.00|      53.00000       28090.00|      45.00000       23850.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,276,500.00                                                   ROUTE : 6 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-05550              530.000  CYS  |       8.00000        4240.00|       8.00000        4240.00|      10.00000        5300.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0019 202-05555              530.000  CYS  |      18.00000        9540.00|      18.00000        9540.00|      15.50000        8215.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0020 202-08429              860.000  GAL  |       0.50000         430.00|       0.50000         430.00|       0.35000         301.00 
  REGULATED MATERIALS, DISPOSE, B         |                             |                             | 
0021 202-08430              860.000  GAL  |       0.50000         430.00|       0.50000         430.00|       1.00000         860.00 
  REGULATED MATERIALS, REMOVE, B          |                             |                             | 
0022 202-08431              860.000  GAL  |       0.50000         430.00|       0.50000         430.00|       1.00000         860.00 
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             | 
0023 202-09106                9.000  EACH |     262.00000        2358.00|     262.00000        2358.00|      80.00000         720.00 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX(WATER), 24 HOUR RETURN    |                             |                             | 
0024 202-52710             1668.000  SYS  |       4.30000        7172.40|       1.00000        1668.00|       6.50000       10842.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0025 202-91385                7.000  EACH |    1000.00000        7000.00|     830.00000        5810.00|     150.00000        1050.00 
  INLET, REMOVE                           |                             |                             | 
0026 202-92222               18.000  EACH |     175.00000        3150.00|     175.00000        3150.00|     200.00000        3600.00 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR RETURN                  |                             |                             | 
0027 202-93047                1.000  EACH |    1250.00000        1250.00|    1300.00000        1300.00|    1000.00000        1000.00 
  MANHOLE, REMOVE                         |                             |                             | 
0028 202-96133              134.000  LFT  |       5.00000         670.00|      43.00000        5762.00|      35.00000        4690.00 
  PIPE, REMOVE                            |                             |                             | 
0029 203-02000             1461.000  CYS  |      25.00000       36525.00|      37.00000       54057.00|      24.00000       35064.00 
  EXCAVATION, COMMON                      |                             |                             | 
0030 205-03371               10.000  CYS  |      40.00000         400.00|      13.40000         134.00|      55.00000         550.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0031 205-06933                4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0032 207-08268             2999.000  SYS  |      17.00000       50983.00|      19.00000       56981.00|      21.00000       62979.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0033 211-07454              238.000  CYS  |      35.00000        8330.00|      40.00000        9520.00|      16.60000        3950.80 
  STRUCTURE BACKFILL                      |                             |                             | 
0034 213-08058              151.000  CYS  |      75.00000       11325.00|     148.00000       22348.00|     100.00000       15100.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0035 301-07448              461.000  TON  |      35.00000       16135.00|      30.00000       13830.00|      35.00000       16135.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0036 303-07449               21.000  TON  |      35.00000         735.00|      30.00000         630.00|      45.00000         945.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,276,500.00                                                   ROUTE : 6 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 304-07789             1387.000  TON  |      60.00000       83220.00|      75.00000      104025.00|      75.00000      104025.00 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
0038 306-08033             7150.000  SYS  |       0.25000        1787.50|       0.20000        1430.00|       2.50000       17875.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0039 306-08043             1681.000  SYS  |       0.25000         420.25|       1.00000        1681.00|       1.10000        1849.10 
  MILLING, TRANSITION                     |                             |                             | 
0040 401-07335              729.000  TON  |      59.00000       43011.00|      90.00000       65610.00|      90.00000       65610.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0041 401-07404             1811.000  TON  |      42.00000       76062.00|      60.00000      108660.00|      60.00000      108660.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0042 406-05520                6.000  TON  |     400.00000        2400.00|     200.00000        1200.00|     200.00000        1200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 604-07897               14.000  SYS  |     115.00000        1610.00|      50.00000         700.00|     260.00000        3640.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0044 604-07900               71.000  SYS  |     115.00000        8165.00|     125.00000        8875.00|     205.00000       14555.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0045 604-07901               33.000  SYS  |     115.00000        3795.00|     125.00000        4125.00|     205.00000        6765.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0046 604-07902               12.000  SYS  |     115.00000        1380.00|     125.00000        1500.00|     190.00000        2280.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0047 604-91531             1183.000  SYS  |      28.00000       33124.00|      37.00000       43771.00|      48.00000       56784.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0048 605-06140             1840.000  LFT  |      14.00000       25760.00|      28.00000       51520.00|      17.60000       32384.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0049 605-92578               16.000  SYS  |     100.00000        1600.00|      75.00000        1200.00|      77.00000        1232.00 
  CURB WALK, CONCRETE                     |                             |                             | 
0050 610-07486               24.000  TON  |     118.00000        2832.00|     160.00000        3840.00|     160.00000        3840.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0051 610-08446             1238.000  SYS  |      50.00000       61900.00|      32.00000       39616.00|      57.00000       70566.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0052 611-06497                1.000  EACH |     180.00000         180.00|     180.00000         180.00|     180.00000         180.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0053 615-06490               14.000  EACH |     140.00000        1960.00|     140.00000        1960.00|     140.00000        1960.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0054 615-06500               10.000  EACH |     450.00000        4500.00|     450.00000        4500.00|     450.00000        4500.00 
  MONUMENT, A                             |                             |                             | 
0055 621-01004                3.000  EACH |     350.00000        1050.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                                                                                   PAGE : 300 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,276,500.00                                                   ROUTE : 6 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-02363             2248.000  SYS  |       1.00000        2248.00|       0.76000        1708.48|       0.76000        1708.48 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0057 621-06567                9.000  kGAL |      10.00000          90.00|      25.00000         225.00|      25.00000         225.00 
  WATER                                   |                             |                             | 
0058 621-06575             2248.000  SYS  |       3.50000        7868.00|       4.05000        9104.40|       5.00000       11240.00 
  SODDING, NURSERY                        |                             |                             | 
0059 715-05149              223.000  LFT  |      50.00000       11150.00|      40.00000        8920.00|     140.00000       31220.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0060 715-05149              248.000  LFT  |      50.00000       12400.00|      50.00000       12400.00|     140.00000       34720.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN. ,        |                             |                             | 
  MODIFIED                                |                             |                             | 
0061 715-05151                3.000  LFT  |      55.00000         165.00|     300.00000         900.00|     114.00000         342.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05151              194.000  LFT  |      55.00000       10670.00|      49.00000        9506.00|     114.00000       22116.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN. ,        |                             |                             | 
  MODIFIED                                |                             |                             | 
0063 715-05152               38.000  LFT  |      60.00000        2280.00|      53.00000        2014.00|     125.00000        4750.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0064 715-05154               18.000  LFT  |      65.00000        1170.00|      64.00000        1152.00|     125.00000        2250.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0065 715-08307              192.000  TON  |      74.00000       14208.00|      81.10000       15571.20|      82.00000       15744.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             | 
0066 720-01092                2.000  EACH |    3500.00000        7000.00|    3700.00000        7400.00|    5830.00000       11660.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0067 720-01894                1.000  EACH |     400.00000         400.00|     770.00000         770.00|     751.00000         751.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  (WATERTIGHT)                            |                             |                             | 
0068 720-44000               11.000  EACH |     175.00000        1925.00|     276.00000        3036.00|     440.00000        4840.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0069 720-45270                4.000  EACH |    1500.00000        6000.00|    1000.00000        4000.00|     480.00000        1920.00 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0070 720-45410                2.000  EACH |    2250.00000        4500.00|    2300.00000        4600.00|    3680.00000        7360.00 
  MANHOLE, C4                             |                             |                             | 
0071 720-93409                2.000  EACH |    2750.00000        5500.00|    3100.00000        6200.00|    3000.00000        6000.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0072 720-93411                1.000  EACH |    2750.00000        2750.00|    3100.00000        3100.00|    3000.00000        3000.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0073 720-94612                1.000  EACH |    3250.00000        3250.00|    4500.00000        4500.00|    6350.00000        6350.00 
  MANHOLE, K4                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,276,500.00                                                   ROUTE : 6 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 720-95164                8.000  EACH |    3000.00000       24000.00|    3500.00000       28000.00|    4400.00000       35200.00 
  CATCH BASIN, B15, MODIFIED              |                             |                             | 
0075 720-98555                1.000  EACH |    2750.00000        2750.00|    2600.00000        2600.00|    2950.00000        2950.00 
  INLET, C15                              |                             |                             | 
0076 720-99417                4.000  EACH |    3000.00000       12000.00|    3500.00000       14000.00|    4285.00000       17140.00 
  CATCH BASIN, C15                        |                             |                             | 
0077 801-06203             1368.000  LFT  |       0.60000         820.80|       0.70000         957.60|       0.90000        1231.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0078 801-06207             7836.000  LFT  |       1.50000       11754.00|       0.50000        3918.00|       1.03000        8071.08 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0079 801-06640               34.000  EACH |      72.00000        2448.00|      72.00000        2448.00|     120.00000        4080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0080 801-06775                       LUMP |   72236.00000       72236.00|   12300.00000       12300.00|   52000.00000       52000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07119               72.000  LFT  |       7.95000         572.40|       7.95000         572.40|      11.95000         860.40 
  BARRICADE, III-B                        |                             |                             | 
0082 802-05701              293.000  LFT  |      13.00000        3809.00|      14.20000        4160.60|      14.20000        4160.60 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0083 802-76025              252.000  SFT  |      10.00000        2520.00|      14.40000        3628.80|      14.40000        3628.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0084 802-76045               38.000  SFT  |      13.00000         494.00|      20.00000         760.00|      20.00000         760.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0085 805-01815                4.000  EACH |    1500.00000        6000.00|    1850.00000        7400.00|    1850.00000        7400.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0086 805-01842                4.000  EACH |     675.00000        2700.00|     850.00000        3400.00|     850.00000        3400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0087 805-01879                1.000  EACH |     500.00000         500.00|     450.00000         450.00|     450.00000         450.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0088 805-02087                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0089 805-02152                8.000  EACH |     490.00000        3920.00|     450.00000        3600.00|     450.00000        3600.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,276,500.00                                                   ROUTE : 6 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 805-06592              850.000  LFT  |      10.00000        8500.00|      15.00000       12750.00|      15.00000       12750.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0091 805-78100                1.000  EACH |    8300.00000        8300.00|    8800.00000        8800.00|    8800.00000        8800.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0092 805-78205                8.000  EACH |     500.00000        4000.00|     610.00000        4880.00|     610.00000        4880.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0093 805-78370                8.000  EACH |      75.00000         600.00|     120.00000         960.00|     120.00000         960.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0094 805-78415                4.000  EACH |    1400.00000        5600.00|    1450.00000        5800.00|    1450.00000        5800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0095 805-78420                4.000  EACH |     185.00000         740.00|     250.00000        1000.00|     250.00000        1000.00 
  DISCONNECT HANGER                       |                             |                             | 
0096 805-78467               30.000  LFT  |       1.60000          48.00|       2.00000          60.00|       2.00000          60.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0097 805-78470             3072.000  LFT  |       0.30000         921.60|       0.20000         614.40|       0.20000         614.40 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0098 805-78485              905.000  LFT  |       1.20000        1086.00|       1.40000        1267.00|       1.40000        1267.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0099 805-78490             1450.000  LFT  |       1.35000        1957.50|       1.60000        2320.00|       1.60000        2320.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0100 805-78510             1460.000  LFT  |       0.85000        1241.00|       2.50000        3650.00|       2.50000        3650.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0101 805-78785                8.000  EACH |     500.00000        4000.00|     550.00000        4400.00|     550.00000        4400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0102 805-78795              964.000  LFT  |       9.00000        8676.00|       8.80000        8483.20|       8.80000        8483.20 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0103 805-78925                1.000  EACH |     575.00000         575.00|     550.00000         550.00|     550.00000         550.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0104 805-81032                4.000  EACH |    3450.00000       13800.00|    3800.00000       15200.00|    3800.00000       15200.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0105 805-92504                8.000  EACH |     210.00000        1680.00|     185.00000        1480.00|     185.00000        1480.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0106 808-06703              920.000  LFT  |       0.70000         644.00|       0.70000         644.00|       0.70000         644.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0107 808-06716             3882.000  LFT  |       0.12000         465.84|       0.12000         465.84|       0.38000        1475.16 
  LINE, REMOVE                            |                             |                             | 
0108 808-75215               82.000  LFT  |       3.95000         323.90|       3.95000         323.90|       2.10000         172.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,276,500.00                                                   ROUTE : 6 
     CALL ORDER   : 300                     CONTRACT ID : R -28671-A                   COUNTIES : DEKALB 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0109 808-75245             2060.000  LFT  |       0.70000        1442.00|       0.70000        1442.00|       0.70000        1442.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0110 808-75278              250.000  LFT  |       1.40000         350.00|       1.40000         350.00|       2.10000         525.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0111 808-75297              195.000  LFT  |       2.75000         536.25|       2.75000         536.25|       4.20000         819.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0112 808-75300              770.000  LFT  |       1.65000        1270.50|       1.65000        1270.50|       1.06000         816.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0113 808-75320                5.000  EACH |      82.00000         410.00|      82.00000         410.00|     107.00000         535.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0114 808-75325                5.000  EACH |     113.00000         565.00|     113.00000         565.00|     153.00000         765.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0115 808-92027              820.000  LFT  |       1.00000         820.00|       1.00000         820.00|       1.40000        1148.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       993,380.94|           $     1,041,291.89|           $     1,364,298.73 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       993,380.94|           $     1,041,291.89|           $     1,364,298.73 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 61                                      MARION 
                                         CONTRACT TIME : 11/09/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 48320035 
                                                                                                        48320035 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,917,000.00  100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $     1,927,257.09  100.5351% 
   3   35-1212938     ATLAS EXCAVATING INC                                                       $     2,237,180.37  116.7022% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,255,000.00  117.6317% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,255,000.00  117.6317% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1151771          |(   3  ) 35-1212938 
                                          |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. I |ATLAS EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED      TURN LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16500.00000       16500.00|   15000.00000       15000.00|   23000.00000       23000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     200.00000         200.00|     150.00000         150.00|     300.00000         300.00 
  RADIO                                   |                             |                             | 
0004 105-08520                2.000  EACH |     200.00000         400.00|     150.00000         300.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |     125.00000        3000.00|     150.00000        3600.00|     100.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               12.000  MOS  |     125.00000        1500.00|     100.00000        1200.00|     100.00000        1200.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   95000.00000       95000.00|  100000.00000      100000.00|  115000.00000      115000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-01015                       LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   46000.00000       46000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0013 202-01000                       LUMP |    4000.00000        4000.00|    1000.00000        1000.00|   20000.00000       20000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0014 202-02240             2810.900  SYS  |      15.00000       42163.50|       8.70000       24454.83|      10.00000       28109.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278              642.000  LFT  |       7.00000        4494.00|       7.50000        4815.00|      15.00000        9630.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-02279             1100.000  LFT  |       7.00000        7700.00|       4.50000        4950.00|      15.00000       16500.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-03000                       LUMP |   15500.00000       15500.00|   13500.00000       13500.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 11                                  |                             |                             | 
0018 202-04089                2.000  EACH |      25.00000          50.00|      25.00000          50.00|     150.00000         300.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-1212938 
                                          |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. I |ATLAS EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-05545              800.000  CYS  |      53.25000       42600.00|      53.25000       42600.00|      77.41000       61928.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0020 202-05550              800.000  CYS  |      10.50000        8400.00|      10.50000        8400.00|      15.20000       12160.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0021 202-05555              800.000  CYS  |      15.75000       12600.00|      15.75000       12600.00|      22.67000       18136.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0022 202-05823                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    4976.12000        9952.24 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 3000 GAL LONS CAPACITY   |                             |                             | 
0023 202-05826                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|    7187.73000       14375.46 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, OVER 10000 GAL LONS CAPACITY   |                             |                             | 
0024 202-08429            10000.000  GAL  |       0.21000        2100.00|       0.21000        2100.00|       0.33000        3300.00 
  REGULATED MATERIALS, DISPOSE, B         |                             |                             | 
0025 202-08430            10000.000  GAL  |       0.53000        5300.00|       0.53000        5300.00|       0.77000        7700.00 
  REGULATED MATERIALS, REMOVE, B          |                             |                             | 
0026 202-08431            10000.000  GAL  |       0.21000        2100.00|       0.21000        2100.00|       0.33000        3300.00 
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             | 
0027 202-09106                6.000  EACH |      80.00000         480.00|      80.00000         480.00|     121.64000         729.84 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX(WATER), 24 HOUR RETURN    |                             |                             | 
0028 202-52710              534.600  SYS  |      12.00000        6415.20|       9.00000        4811.40|      25.00000       13365.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0029 202-74045               13.000  EACH |      25.00000         325.00|      25.00000         325.00|     150.00000        1950.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0030 202-92222               51.000  EACH |     200.00000       10200.00|     200.00000       10200.00|     287.51000       14663.01 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR RETURN                  |                             |                             | 
0031 202-93047                3.000  EACH |     500.00000        1500.00|     390.00000        1170.00|     750.00000        2250.00 
  MANHOLE, REMOVE                         |                             |                             | 
0032 202-96133              336.000  LFT  |      15.00000        5040.00|      14.00000        4704.00|      40.00000       13440.00 
  PIPE, REMOVE                            |                             |                             | 
0033 202-96151                       LUMP |     250.00000         250.00|    1900.00000        1900.00|     253.15000         253.15 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0034 202-96632                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     506.29000         506.29 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0035 203-02000             5988.600  CYS  |      25.00000      149715.00|      26.00000      155703.60|      27.40000      164087.64 
  EXCAVATION, COMMON                      |                             |                             | 
0036 205-03371                5.000  CYS  |      35.00000         175.00|      50.00000         250.00|     100.00000         500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-1212938 
                                          |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. I |ATLAS EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 205-06932              160.000  LFT  |       8.05000        1288.00|       8.05000        1288.00|       8.05000        1288.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0038 205-06933                8.000  EACH |      94.00000         752.00|      94.00000         752.00|      94.00000         752.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0039 205-06937              500.000  LFT  |       1.30000         650.00|       1.30000         650.00|       1.30000         650.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0040 207-08268            12868.500  SYS  |      13.00000      167290.50|      12.25000      157639.13|      17.50000      225198.75 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0041 211-07454             1747.000  CYS  |      15.00000       26205.00|      20.00000       34940.00|      20.00000       34940.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0042 213-08058                8.300  CYS  |     135.00000        1120.50|      90.00000         747.00|     350.00000        2905.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0043 301-07448             1081.100  TON  |      32.70000       35351.97|      27.00000       29189.70|      33.00000       35676.30 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0044 303-07449               21.600  TON  |      63.90000        1380.24|      45.00000         972.00|      45.00000         972.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0045 306-08034             2368.300  SYS  |       4.00000        9473.20|       1.62000        3836.65|       4.00000        9473.20 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0046 401-07335             1043.100  TON  |      74.00000       77189.40|      67.00000       69887.70|      67.00000       69887.70 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0047 401-07404             1415.200  TON  |      53.50000       75713.20|      53.00000       75005.60|      53.00000       75005.60 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0048 401-07409             5192.000  TON  |      43.00000      223256.00|      40.00000      207680.00|      40.00000      207680.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0049 401-07429             2081.500  TON  |      50.50000      105115.75|      50.00000      104075.00|      50.00000      104075.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0050 402-07442               57.100  TON  |      87.00000        4967.70|      69.00000        3939.90|      69.00000        3939.90 
  HMA BASE, TYPE C                        |                             |                             | 
0051 402-07453             1135.900  TON  |      63.00000       71561.70|      50.00000       56795.00|      45.00000       51115.50 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 404-05511              346.200  SYS  |       9.00000        3115.80|       3.30000        1142.46|       3.30000        1142.46 
  SEAL COAT, 2                            |                             |                             | 
0053 406-05520               11.500  TON  |     348.00000        4002.00|     300.00000        3450.00|     300.00000        3450.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0054 603-06065               50.000  LFT  |      20.00000        1000.00|      27.00000        1350.00|     100.00000        5000.00 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0055 604-07894                7.000  SYS  |     151.00000        1057.00|     105.00000         735.00|     220.00000        1540.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-1212938 
                                          |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. I |ATLAS EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 604-07899               10.700  SYS  |     136.00000        1455.20|     135.00000        1444.50|     200.00000        2140.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0057 604-07900               43.200  SYS  |     118.00000        5097.60|     135.00000        5832.00|     150.00000        6480.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0058 604-07901               19.600  SYS  |     174.00000        3410.40|     125.00000        2450.00|     338.00000        6624.80 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0059 604-44251                0.400  CYS  |    2685.00000        1074.00|    1020.00000         408.00|    1700.00000         680.00 
  STEPS, CONCRETE                         |                             |                             | 
0060 604-91531              662.900  SYS  |      32.00000       21212.80|      58.00000       38448.20|      48.00000       31819.20 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0061 605-06120              395.000  LFT  |      21.00000        8295.00|      25.00000        9875.00|      28.00000       11060.00 
  CURB, CONCRETE                          |                             |                             | 
0062 605-06140             2094.000  LFT  |      18.00000       37692.00|      17.00000       35598.00|      20.00000       41880.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0063 610-07486              101.700  TON  |     140.00000       14238.00|     100.00000       10170.00|     100.00000       10170.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0064 610-08446             1417.900  SYS  |      42.00000       59551.80|      62.00000       87909.80|      54.00000       76566.60 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0065 611-06497               14.000  EACH |     145.00000        2030.00|     176.00000        2464.00|     143.00000        2002.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0066 611-06498                2.000  EACH |     175.00000         350.00|     225.00000         450.00|     220.00000         440.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0067 615-06490               62.000  EACH |     135.00000        8370.00|     118.00000        7316.00|     153.00000        9486.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0068 615-06505                6.000  EACH |     550.00000        3300.00|     535.00000        3210.00|     795.00000        4770.00 
  MONUMENT, B                             |                             |                             | 
0069 616-02320               22.600  SYS  |       3.00000          67.80|      11.00000         248.60|      31.74000         717.32 
  GEOTEXTILES                             |                             |                             | 
0070 616-06405               13.700  TON  |      40.00000         548.00|      42.00000         575.40|      94.92000        1300.40 
  RIPRAP, REVETMENT                       |                             |                             | 
0071 621-01004                1.000  EACH |     367.00000         367.00|     367.00000         367.00|     364.00000         364.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0072 621-06560             1565.000  SYS  |       0.73000        1142.45|       0.73000        1142.45|       0.73000        1142.45 
  MULCHED SEEDING, U                      |                             |                             | 
0073 621-06567                1.000  kGAL |      10.00000          10.00|      10.00000          10.00|      10.00000          10.00 
  WATER                                   |                             |                             | 
0074 621-06575             3499.300  SYS  |       2.56000        8958.21|       3.56000       12457.51|       2.56000        8958.21 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-1212938 
                                          |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. I |ATLAS EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 715-05048             3517.000  LFT  |       4.00000       14068.00|       4.25000       14947.25|       3.15000       11078.55 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0076 715-05149             1776.000  LFT  |      26.00000       46176.00|      36.00000       63936.00|      50.00000       88800.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0077 715-05151              106.000  LFT  |      30.00000        3180.00|      48.00000        5088.00|      53.00000        5618.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0078 715-05152              277.000  LFT  |      31.00000        8587.00|      46.00000       12742.00|      56.00000       15512.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0079 715-05153              300.000  LFT  |      35.00000       10500.00|      46.00000       13800.00|      65.00000       19500.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0080 715-05154              564.000  LFT  |      37.00000       20868.00|      61.00000       34404.00|      67.00000       37788.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0081 715-05155              352.000  LFT  |      45.00000       15840.00|      65.00000       22880.00|      77.00000       27104.00 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0082 715-08306              189.900  TON  |      82.50000       15666.75|      10.00000        1899.00|      90.00000       17091.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0083 715-08671                1.000  EACH |    2500.00000        2500.00|    1000.00000        1000.00|    2500.00000        2500.00 
  CONCRETE ANCHOR, 27 IN.                 |                             |                             | 
0084 718-06532              205.000  LFT  |       5.50000        1127.50|       1.00000         205.00|       1.00000         205.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0085 718-52610              321.100  CYS  |      40.00000       12844.00|      33.90000       10885.29|      33.40000       10724.74 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0086 718-99153             2883.200  SYS  |       1.00000        2883.20|       1.70000        4901.44|       1.70000        4901.44 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0087 720-44000                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     650.00000         650.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0088 720-45030                6.000  EACH |    1300.00000        7800.00|    1300.00000        7800.00|    2300.00000       13800.00 
  INLET, E7                               |                             |                             | 
0089 720-45410               10.000  EACH |    1900.00000       19000.00|    2000.00000       20000.00|    2700.00000       27000.00 
  MANHOLE, C4                             |                             |                             | 
0090 720-45415                3.000  EACH |    2500.00000        7500.00|    2700.00000        8100.00|    3600.00000       10800.00 
  MANHOLE, D4                             |                             |                             | 
0091 720-93409               10.000  EACH |    2100.00000       21000.00|    2000.00000       20000.00|    3200.00000       32000.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0092 720-93411                6.000  EACH |    2100.00000       12600.00|    2200.00000       13200.00|    3500.00000       21000.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0093 720-94612                1.000  EACH |    3900.00000        3900.00|    4900.00000        4900.00|    4800.00000        4800.00 
  MANHOLE, K4                             |                             |                             | 
0094 720-98555                3.000  EACH |    2100.00000        6300.00|    2000.00000        6000.00|    3500.00000       10500.00 
  INLET, C15                              |                             |                             | 
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     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 801-06207            13895.000  LFT  |       0.72000       10004.40|       0.72000       10004.40|       0.89000       12366.55 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0096 801-06577              100.000  LFT  |       6.00000         600.00|       6.00000         600.00|       5.40000         540.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0097 801-06640               27.000  EACH |     112.00000        3024.00|     112.00000        3024.00|     174.00000        4698.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0098 801-06645               10.000  EACH |      29.88000         298.80|      29.88000         298.80|      48.00000         480.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0099 801-06775                       LUMP |   54200.75000       54200.75|   47000.00000       47000.00|   11600.00000       11600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0100 801-07023                2.000  EACH |     500.00000        1000.00|    4675.00000        9350.00|    4500.00000        9000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0101 801-07118              130.000  LFT  |       9.88000        1284.40|       9.88000        1284.40|      16.00000        2080.00 
  BARRICADE, III-A                        |                             |                             | 
0102 801-08401             1242.000  LFT  |      21.60000       26827.20|      20.00000       24840.00|      15.00000       18630.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0103 802-05701              137.000  LFT  |       8.00000        1096.00|       8.00000        1096.00|       8.10000        1109.70 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0104 802-05702               24.000  LFT  |       7.75000         186.00|       7.75000         186.00|       7.85000         188.40 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0105 802-76025               88.300  SFT  |      19.00000        1677.70|      19.00000        1677.70|      19.24000        1698.89 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0106 802-76035               15.400  SFT  |      21.00000         323.40|      21.00000         323.40|      21.26000         327.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0107 802-99058               15.000  EACH |      25.00000         375.00|      25.00000         375.00|      25.31000         379.65 
  SHEET SIGN, INSTALL                     |                             |                             | 
0108 802-99060                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     101.26000         101.26 
  SIGN AND SUPPORT, WOOD POST, REMOVE     |                             |                             | 
0109 805-01815                4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1822.66000        7290.64 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0110 805-01842                5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     658.18000        3290.90 
  HANDHOLE, SIGNAL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 310 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-1212938 
                                          |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. I |ATLAS EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 805-01844              775.000  LFT  |      11.00000        8525.00|      11.00000        8525.00|      11.14000        8633.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0112 805-78100                1.000  EACH |   11000.00000       11000.00|   11000.00000       11000.00|   11138.45000       11138.45 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0113 805-78205                3.000  EACH |     550.00000        1650.00|     550.00000        1650.00|     556.92000        1670.76 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0114 805-78230                5.000  EACH |     950.00000        4750.00|     950.00000        4750.00|     961.96000        4809.80 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0115 805-78415                4.000  EACH |    1100.00000        4400.00|    1100.00000        4400.00|    1113.85000        4455.40 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0116 805-78420                4.000  EACH |     275.00000        1100.00|     275.00000        1100.00|     278.46000        1113.84 
  DISCONNECT HANGER                       |                             |                             | 
0117 805-78445                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     658.18000         658.18 
  SIGNAL SERVICE                          |                             |                             | 
0118 805-78467              100.000  LFT  |       2.50000         250.00|       2.50000         250.00|       2.53000         253.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0119 805-78485              170.000  LFT  |       1.50000         255.00|       1.50000         255.00|       1.52000         258.40 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0120 805-78490              920.000  LFT  |       1.75000        1610.00|       1.75000        1610.00|       1.77000        1628.40 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0121 805-78510             1400.000  LFT  |       1.25000        1750.00|       1.25000        1750.00|       1.27000        1778.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0122 805-78746              790.000  LFT  |       7.00000        5530.00|       7.00000        5530.00|       7.09000        5601.10 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0123 805-78785                6.000  EACH |     600.00000        3600.00|     600.00000        3600.00|     607.55000        3645.30 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0124 805-78925                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     607.55000         607.55 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0125 805-81032                4.000  EACH |    4200.00000       16800.00|    4200.00000       16800.00|    4252.86000       17011.44 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0126 805-92504                3.000  EACH |     315.00000         945.00|     315.00000         945.00|     318.96000         956.88 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0127 808-06703             2145.000  LFT  |       0.52000        1115.40|       0.52000        1115.40|       0.45000         965.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0128 808-06713              650.000  LFT  |       0.53000         344.50|       0.53000         344.50|       1.95000        1267.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-1212938 
                                          |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. I |ATLAS EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0129 808-75245             4954.000  LFT  |       0.52000        2576.08|       0.52000        2576.08|       0.43000        2130.22 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0130 808-75297              142.000  LFT  |       5.50000         781.00|       5.50000         781.00|       7.80000        1107.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0131 808-75320                6.000  EACH |      75.00000         450.00|      75.00000         450.00|       6.00000          36.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0132 808-75325                5.000  EACH |      85.00000         425.00|      85.00000         425.00|     125.00000         625.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0133 808-75998              110.000  EACH |      15.90000        1749.00|      15.90000        1749.00|      31.81000        3499.10 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0134 105-07039               12.000  MOS  |    2550.00000       30600.00|    1800.00000       21600.00|    3500.00000       42000.00 
  FIELD OFFICE, B                         |                             |                             | 
0135 801-04308                4.000  EACH |     256.00000        1024.00|     256.00000        1024.00|     345.00000        1380.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0136 801-06625               20.000  EACH |      64.00000        1280.00|      64.00000        1280.00|      98.00000        1960.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0137 801-94295               12.000  EACH |      90.00000        1080.00|      90.00000        1080.00|      91.13000        1093.56 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
     SECTION TOTALS                       |           $     1,917,000.00|           $     1,927,257.09|           $     2,237,180.37 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,917,000.00|           $     1,927,257.09|           $     2,237,180.37 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED      TURN LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   23580.00000       23580.00|   23129.68000       23129.68| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |      50.00000          50.00|     400.00000         400.00| 
  RADIO                                   |                             |                             | 
0004 105-08520                2.000  EACH |     100.00000         200.00|     130.00000         260.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |     100.00000        2400.00|     150.00000        3600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               12.000  MOS  |      50.00000         600.00|     125.00000        1500.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  112500.00000      112500.00|  110000.00000      110000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-01015                       LUMP |   36000.00000       36000.00|   40000.00000       40000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0013 202-01000                       LUMP |    7000.00000        7000.00|    6000.00000        6000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0014 202-02240             2810.900  SYS  |      14.50000       40758.05|      13.00000       36541.70| 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278              642.000  LFT  |      15.00000        9630.00|       7.00000        4494.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-02279             1100.000  LFT  |      10.50000       11550.00|       9.00000        9900.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-03000                       LUMP |   13500.00000       13500.00|   25000.00000       25000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 11                                  |                             |                             | 
0018 202-04089                2.000  EACH |      54.00000         108.00|      25.00000          50.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-05545              800.000  CYS  |      53.25000       42600.00|      54.00000       43200.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0020 202-05550              800.000  CYS  |      10.50000        8400.00|      17.00000       13600.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0021 202-05555              800.000  CYS  |      15.75000       12600.00|      16.00000       12800.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0022 202-05823                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 3000 GAL LONS CAPACITY   |                             |                             | 
0023 202-05826                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, OVER 10000 GAL LONS CAPACITY   |                             |                             | 
0024 202-08429            10000.000  GAL  |       0.21000        2100.00|       0.21000        2100.00| 
  REGULATED MATERIALS, DISPOSE, B         |                             |                             | 
0025 202-08430            10000.000  GAL  |       0.53000        5300.00|       0.53000        5300.00| 
  REGULATED MATERIALS, REMOVE, B          |                             |                             | 
0026 202-08431            10000.000  GAL  |       0.21000        2100.00|       0.21000        2100.00| 
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             | 
0027 202-09106                6.000  EACH |      80.00000         480.00|      80.00000         480.00| 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX(WATER), 24 HOUR RETURN    |                             |                             | 
0028 202-52710              534.600  SYS  |      15.00000        8019.00|       6.00000        3207.60| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0029 202-74045               13.000  EACH |      54.00000         702.00|      25.00000         325.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0030 202-92222               51.000  EACH |     200.00000       10200.00|     200.00000       10200.00| 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR RETURN                  |                             |                             | 
0031 202-93047                3.000  EACH |    1000.00000        3000.00|     800.00000        2400.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0032 202-96133              336.000  LFT  |      20.00000        6720.00|      16.00000        5376.00| 
  PIPE, REMOVE                            |                             |                             | 
0033 202-96151                       LUMP |     637.00000         637.00|     250.00000         250.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0034 202-96632                1.000  EACH |    2853.00000        2853.00|     500.00000         500.00| 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0035 203-02000             5988.600  CYS  |      22.00000      131749.20|      20.00000      119772.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0036 205-03371                5.000  CYS  |     100.00000         500.00|     400.00000        2000.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 205-06932              160.000  LFT  |       8.05000        1288.00|       8.10000        1296.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0038 205-06933                8.000  EACH |      94.00000         752.00|      95.00000         760.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0039 205-06937              500.000  LFT  |       1.30000         650.00|       1.40000         700.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0040 207-08268            12868.500  SYS  |      14.00000      180159.00|      19.00000      244501.50| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0041 211-07454             1747.000  CYS  |      15.00000       26205.00|      30.00000       52410.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0042 213-08058                8.300  CYS  |     150.00000        1245.00|     200.00000        1660.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0043 301-07448             1081.100  TON  |      25.00000       27027.50|      33.00000       35676.30| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0044 303-07449               21.600  TON  |      45.00000         972.00|      40.00000         864.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0045 306-08034             2368.300  SYS  |       5.00000       11841.50|       1.00000        2368.30| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0046 401-07335             1043.100  TON  |      87.00000       90749.70|      90.00000       93879.00| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0047 401-07404             1415.200  TON  |      61.00000       86327.20|      65.00000       91988.00| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0048 401-07409             5192.000  TON  |      51.00000      264792.00|      54.00000      280368.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0049 401-07429             2081.500  TON  |      62.00000      129053.00|      59.00000      122808.50| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0050 402-07442               57.100  TON  |      97.00000        5538.70|     160.00000        9136.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0051 402-07453             1135.900  TON  |      79.00000       89736.10|      70.00000       79513.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 404-05511              346.200  SYS  |      20.00000        6924.00|      15.00000        5193.00| 
  SEAL COAT, 2                            |                             |                             | 
0053 406-05520               11.500  TON  |     400.00000        4600.00|     290.00000        3335.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0054 603-06065               50.000  LFT  |      27.00000        1350.00|      27.00000        1350.00| 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0055 604-07894                7.000  SYS  |     115.00000         805.00|     175.00000        1225.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 310 -13 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 604-07899               10.700  SYS  |     115.00000        1230.50|     178.00000        1904.60| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0057 604-07900               43.200  SYS  |     115.00000        4968.00|     178.00000        7689.60| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0058 604-07901               19.600  SYS  |     115.00000        2254.00|     182.00000        3567.20| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0059 604-44251                0.400  CYS  |    5000.00000        2000.00|    2100.00000         840.00| 
  STEPS, CONCRETE                         |                             |                             | 
0060 604-91531              662.900  SYS  |      43.00000       28504.70|      37.00000       24527.30| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0061 605-06120              395.000  LFT  |      21.00000        8295.00|      22.00000        8690.00| 
  CURB, CONCRETE                          |                             |                             | 
0062 605-06140             2094.000  LFT  |      16.00000       33504.00|      22.00000       46068.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0063 610-07486              101.700  TON  |     110.00000       11187.00|     175.00000       17797.50| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0064 610-08446             1417.900  SYS  |      61.00000       86491.90|      50.00000       70895.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0065 611-06497               14.000  EACH |     176.00000        2464.00|     176.00000        2464.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0066 611-06498                2.000  EACH |     225.00000         450.00|     225.00000         450.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0067 615-06490               62.000  EACH |     118.00000        7316.00|     120.00000        7440.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0068 615-06505                6.000  EACH |     535.00000        3210.00|     540.00000        3240.00| 
  MONUMENT, B                             |                             |                             | 
0069 616-02320               22.600  SYS  |       8.00000         180.80|       4.00000          90.40| 
  GEOTEXTILES                             |                             |                             | 
0070 616-06405               13.700  TON  |      55.00000         753.50|      60.00000         822.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0071 621-01004                1.000  EACH |     367.00000         367.00|     367.00000         367.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0072 621-06560             1565.000  SYS  |       0.73000        1142.45|       3.00000        4695.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0073 621-06567                1.000  kGAL |      10.00000          10.00|      10.00000          10.00| 
  WATER                                   |                             |                             | 
0074 621-06575             3499.300  SYS  |       2.56000        8958.21|       7.25000       25369.93| 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 715-05048             3517.000  LFT  |       3.15000       11078.55|       3.20000       11254.40| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0076 715-05149             1776.000  LFT  |      52.00000       92352.00|      35.00000       62160.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0077 715-05151              106.000  LFT  |      53.00000        5618.00|      40.00000        4240.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0078 715-05152              277.000  LFT  |      54.00000       14958.00|      45.00000       12465.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0079 715-05153              300.000  LFT  |      55.00000       16500.00|      50.00000       15000.00| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0080 715-05154              564.000  LFT  |      66.00000       37224.00|      52.00000       29328.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0081 715-05155              352.000  LFT  |      82.00000       28864.00|      56.00000       19712.00| 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0082 715-08306              189.900  TON  |     210.00000       39879.00|     200.00000       37980.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0083 715-08671                1.000  EACH |    1650.00000        1650.00|    3000.00000        3000.00| 
  CONCRETE ANCHOR, 27 IN.                 |                             |                             | 
0084 718-06532              205.000  LFT  |       1.00000         205.00|       9.25000        1896.25| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0085 718-52610              321.100  CYS  |      33.40000       10724.74|      34.00000       10917.40| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0086 718-99153             2883.200  SYS  |       1.70000        4901.44|       1.70000        4901.44| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0087 720-44000                1.000  EACH |     800.00000         800.00|     500.00000         500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0088 720-45030                6.000  EACH |    1600.00000        9600.00|    1500.00000        9000.00| 
  INLET, E7                               |                             |                             | 
0089 720-45410               10.000  EACH |    2100.00000       21000.00|    2100.00000       21000.00| 
  MANHOLE, C4                             |                             |                             | 
0090 720-45415                3.000  EACH |    7600.00000       22800.00|    4200.00000       12600.00| 
  MANHOLE, D4                             |                             |                             | 
0091 720-93409               10.000  EACH |    2500.00000       25000.00|    2200.00000       22000.00| 
  INLET, B15, MODIFIED                    |                             |                             | 
0092 720-93411                6.000  EACH |    2900.00000       17400.00|    2400.00000       14400.00| 
  INLET, C15, MODIFIED                    |                             |                             | 
0093 720-94612                1.000  EACH |    4100.00000        4100.00|    3600.00000        3600.00| 
  MANHOLE, K4                             |                             |                             | 
0094 720-98555                3.000  EACH |    2900.00000        8700.00|    2400.00000        7200.00| 
  INLET, C15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 801-06207            13895.000  LFT  |       0.72000       10004.40|       1.00000       13895.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0096 801-06577              100.000  LFT  |       6.00000         600.00|      10.25000        1025.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0097 801-06640               27.000  EACH |     112.00000        3024.00|     120.00000        3240.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0098 801-06645               10.000  EACH |      29.88000         298.80|      33.00000         330.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0099 801-06775                       LUMP |   55437.23000       55437.23|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0100 801-07023                2.000  EACH |    4675.00000        9350.00|    2500.00000        5000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0101 801-07118              130.000  LFT  |       9.88000        1284.40|       9.50000        1235.00| 
  BARRICADE, III-A                        |                             |                             | 
0102 801-08401             1242.000  LFT  |      25.00000       31050.00|      20.00000       24840.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0103 802-05701              137.000  LFT  |      15.00000        2055.00|       8.00000        1096.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0104 802-05702               24.000  LFT  |      13.00000         312.00|       7.80000         187.20| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0105 802-76025               88.300  SFT  |      30.50000        2693.15|      19.00000        1677.70| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0106 802-76035               15.400  SFT  |      32.00000         492.80|      21.00000         323.40| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0107 802-99058               15.000  EACH |      58.50000         877.50|      25.00000         375.00| 
  SHEET SIGN, INSTALL                     |                             |                             | 
0108 802-99060                1.000  EACH |     864.00000         864.00|     100.00000         100.00| 
  SIGN AND SUPPORT, WOOD POST, REMOVE     |                             |                             | 
0109 805-01815                4.000  EACH |    3313.00000       13252.00|    1800.00000        7200.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0110 805-01842                5.000  EACH |     795.00000        3975.00|     660.00000        3300.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 805-01844              775.000  LFT  |      13.00000       10075.00|      11.00000        8525.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0112 805-78100                1.000  EACH |    8984.00000        8984.00|   11100.00000       11100.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0113 805-78205                3.000  EACH |     443.00000        1329.00|     555.00000        1665.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0114 805-78230                5.000  EACH |     706.00000        3530.00|     960.00000        4800.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0115 805-78415                4.000  EACH |    1651.00000        6604.00|    1100.00000        4400.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0116 805-78420                4.000  EACH |     219.00000         876.00|     280.00000        1120.00| 
  DISCONNECT HANGER                       |                             |                             | 
0117 805-78445                1.000  EACH |     652.00000         652.00|     655.00000         655.00| 
  SIGNAL SERVICE                          |                             |                             | 
0118 805-78467              100.000  LFT  |       1.90000         190.00|       2.50000         250.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0119 805-78485              170.000  LFT  |       1.20000         204.00|       1.50000         255.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0120 805-78490              920.000  LFT  |       1.30000        1196.00|       1.75000        1610.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0121 805-78510             1400.000  LFT  |       0.80000        1120.00|       1.25000        1750.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0122 805-78746              790.000  LFT  |       0.05000          39.50|       7.00000        5530.00| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0123 805-78785                6.000  EACH |     824.00000        4944.00|     605.00000        3630.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0124 805-78925                1.000  EACH |     978.00000         978.00|     605.00000         605.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0125 805-81032                4.000  EACH |    3512.00000       14048.00|    4220.00000       16880.00| 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0126 805-92504                3.000  EACH |     203.00000         609.00|     320.00000         960.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0127 808-06703             2145.000  LFT  |       0.52000        1115.40|       0.50000        1072.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0128 808-06713              650.000  LFT  |       0.53000         344.50|       1.00000         650.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,135,000.00                                                   ROUTE : US 136 
     CALL ORDER   : 310                     CONTRACT ID : R -28871-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0129 808-75245             4954.000  LFT  |       0.52000        2576.08|       0.50000        2477.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0130 808-75297              142.000  LFT  |       5.50000         781.00|       6.80000         965.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0131 808-75320                6.000  EACH |      75.00000         450.00|      65.00000         390.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0132 808-75325                5.000  EACH |      85.00000         425.00|      88.00000         440.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0133 808-75998              110.000  EACH |      34.85000        3833.50|      23.00000        2530.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0134 105-07039               12.000  MOS  |    2500.00000       30000.00|    2500.00000       30000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0135 801-04308                4.000  EACH |     256.00000        1024.00|     230.00000         920.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0136 801-06625               20.000  EACH |      64.00000        1280.00|      65.00000        1300.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0137 801-94295               12.000  EACH |     227.00000        2724.00|      91.00000        1092.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
     SECTION TOTALS                       |           $     2,255,000.00|           $     2,255,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,255,000.00|           $     2,255,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 340 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 340                     CONTRACT ID : R -29055-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/05/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 52200015 
                                                                                                        52200015 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,323,845.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,324,025.21  100.0136% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,367,225.95  103.2769% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,730,000.00                                                   ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -29055-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2  ) 35-0918397          |(   3  ) 35-1065659 
                                          |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Category Number 0001 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   32521.00000       32521.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    2500.00000       17500.00|    2000.00000       14000.00|    1940.00000       13580.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     130.00000         130.00|     170.00000         170.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                1.000  MOS  |      75.00000          75.00|     220.00000         220.00|      50.00000          50.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   96502.48000       96502.48|   90000.00000       90000.00|   68300.00000       68300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   42300.00000       42300.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240               29.000  m2   |      40.00000        1160.00|      49.50000        1435.50|     100.00000        2900.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02279              178.000  m    |      14.00000        2492.00|      19.50000        3471.00|      16.00000        2848.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 202-02637               98.600  m    |      20.00000        1972.00|      30.00000        2958.00|      30.00000        2958.00 
  PIPE, ABANDON AND GROUT                 |                             |                             | 
0016 202-78515                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 202-91385                1.000  EACH |     275.00000         275.00|     230.00000         230.00|     225.00000         225.00 
  INLET, REMOVE                           |                             |                             | 
0018 202-91385                3.000  EACH |     275.00000         825.00|     400.00000        1200.00|     400.00000        1200.00 
  INLET, REMOVE , PORTIONS                |                             |                             | 
0019 202-96133               21.000  m    |      33.00000         693.00|      22.00000         462.00|      22.00000         462.00 
  PIPE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,730,000.00                                                   ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -29055-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 203-02000             8970.000  m3   |      14.50000      130065.00|      12.75000      114367.50|      13.10000      117507.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 205-03371              135.000  m3   |      25.00000        3375.00|      17.80000        2403.00|      33.70000        4549.50 
  SEDIMENT REMOVE                         |                             |                             | 
0022 205-06932               92.000  m    |      30.00000        2760.00|      30.00000        2760.00|      30.00000        2760.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06933                9.000  EACH |      90.00000         810.00|      90.00000         810.00|      90.00000         810.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06937               95.000  m    |       5.90000         560.50|       5.90000         560.50|       5.90000         560.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 207-08263             8530.000  m2   |      11.50000       98095.00|       9.60000       81888.00|      11.10000       94683.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0026 207-08267             1344.000  m2   |       8.50000       11424.00|      12.00000       16128.00|       8.20000       11020.80 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-07454              348.000  m3   |      10.00000        3480.00|       1.00000         348.00|       7.00000        2436.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0028 301-07448             4340.000  Mg   |      17.50000       75950.00|      21.25000       92225.00|      17.00000       73780.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 304-07493             1595.000  Mg   |      70.00000      111650.00|      35.00000       55825.00|      48.60000       77517.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0030 306-08033             6359.000  m2   |       0.95000        6041.05|       2.00000       12718.00|       1.20000        7630.80 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0031 306-08034              280.000  m2   |       0.95000         266.00|       2.00000         560.00|       3.10000         868.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0032 306-08036              140.000  m2   |       0.95000         133.00|       2.00000         280.00|       5.70000         798.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0033 306-08043              928.000  m2   |       0.95000         881.60|       2.00000        1856.00|       2.20000        2041.60 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-06264                       LUMP |   10000.00000       10000.00|    3500.00000        3500.00|    8300.00000        8300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07335             1174.000  Mg   |      55.00000       64570.00|      71.19000       83577.06|      67.00000       78658.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07404             1906.000  Mg   |      50.00000       95300.00|      45.00000       85770.00|      52.00000       99112.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0037 402-07432              275.000  Mg   |      55.00000       15125.00|      77.00000       21175.00|      62.00000       17050.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07440              849.000  Mg   |      50.00000       42450.00|      51.00000       43299.00|      45.60000       38714.40 
  HMA BASE, TYPE A                        |                             |                             | 
0039 402-07453              284.000  Mg   |      50.00000       14200.00|      84.50000       23998.00|      57.30000       16273.20 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
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0040 406-05520                4.000  Mg   |       0.01000           0.04|     970.00000        3880.00|     345.00000        1380.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 603-06065               89.000  m    |      60.00000        5340.00|      70.00000        6230.00|      60.00000        5340.00 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0042 603-97461               92.000  m    |      30.00000        2760.00|      59.00000        5428.00|      59.00000        5428.00 
  TEMPORARY FENCE                         |                             |                             | 
0043 605-06145              311.400  m    |      50.00000       15570.00|     125.00000       38925.00|      43.30000       13483.62 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0044 610-07486              114.000  Mg   |      75.00000        8550.00|      96.25000       10972.50|      69.00000        7866.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0045 610-08446              741.000  m2   |      50.00000       37050.00|      45.25000       33530.25|      50.00000       37050.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0046 611-06497                1.000  EACH |     140.00000         140.00|     200.00000         200.00|     140.00000         140.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0047 611-06498                1.000  EACH |     155.00000         155.00|     280.00000         280.00|     155.00000         155.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0048 615-06490               15.000  EACH |     145.00000        2175.00|     130.00000        1950.00|     145.00000        2175.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0049 615-06505                9.000  EACH |     450.00000        4050.00|     600.00000        5400.00|     450.00000        4050.00 
  MONUMENT, B                             |                             |                             | 
0050 616-02320             1819.000  m2   |       2.20000        4001.80|       2.55000        4638.45|       2.00000        3638.00 
  GEOTEXTILES                             |                             |                             | 
0051 616-06451              975.000  Mg   |      45.00000       43875.00|      53.00000       51675.00|      43.20000       42120.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0052 621-01004                2.000  EACH |     450.00000         900.00|     450.00000         900.00|     450.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-06545                0.900  Mg   |     756.00000         680.40|     760.00000         684.00|     756.00000         680.40 
  FERTILIZER                              |                             |                             | 
0054 621-06553              154.000  kg   |       7.96000        1225.84|       7.95000        1224.30|       7.96000        1225.84 
  SEED MIXTURE, R                         |                             |                             | 
0055 621-06557               73.000  kg   |      13.35000         974.55|      13.25000         967.25|      13.35000         974.55 
  SEED MIXTURE, T                         |                             |                             | 
0056 621-06565                7.300  Mg   |     577.00000        4212.10|     580.00000        4234.00|     577.00000        4212.10 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567               80.000  kL   |       5.00000         400.00|       5.00000         400.00|       5.00000         400.00 
  WATER                                   |                             |                             | 
0058 621-06575             4465.000  m2   |       3.48000       15538.20|       3.50000       15627.50|       3.48000       15538.20 
  SODDING, NURSERY                        |                             |                             | 
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0059 715-02628                2.000  EACH |     635.00000        1270.00|     900.00000        1800.00|     900.00000        1800.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                             |                             | 
0060 715-04798                2.000  EACH |    1100.00000        2200.00|    1400.00000        2800.00|    1400.00000        2800.00 
  SAFETY METAL END SECTION, 4:1, 525 mm   |                             |                             | 
0061 715-04857                1.000  EACH |    1760.00000        1760.00|    1900.00000        1900.00|    1900.00000        1900.00 
  SAFETY METAL END SECTION,               |                             |                             | 
0062 715-05122               21.000  m    |     120.00000        2520.00|      65.00000        1365.00|      65.00000        1365.00 
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                             |                             | 
0063 715-05149              218.500  m    |      73.50000       16059.75|      40.00000        8740.00|      40.00000        8740.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0064 715-05151              104.500  m    |      83.50000        8725.75|      55.00000        5747.50|      55.00000        5747.50 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0065 715-05152               73.000  m    |     100.00000        7300.00|      60.00000        4380.00|      60.00000        4380.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0066 715-05153               25.000  m    |     115.00000        2875.00|      65.00000        1625.00|      65.00000        1625.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0067 715-05169               26.000  m    |      95.00000        2470.00|      55.00000        1430.00|      55.00000        1430.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0068 715-05331               73.500  m    |     195.00000       14332.50|     130.00000        9555.00|     125.00000        9187.50 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31  |                             |                             | 
  m2                                      |                             |                             | 
0069 715-08305               11.900  Mg   |     115.00000        1368.50|     160.00000        1904.00|     165.00000        1963.50 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0070 715-08307               26.500  Mg   |     115.00000        3047.50|     140.00000        3710.00|     135.00000        3577.50 
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             | 
0071 720-45030                1.000  EACH |    1460.00000        1460.00|    2300.00000        2300.00|    2300.00000        2300.00 
  INLET, E7                               |                             |                             | 
0072 720-45045                2.000  EACH |    1800.00000        3600.00|    2700.00000        5400.00|    2700.00000        5400.00 
  INLET, J10                              |                             |                             | 
0073 720-45055                1.000  EACH |    1800.00000        1800.00|    2800.00000        2800.00|    2800.00000        2800.00 
  INLET, M10                              |                             |                             | 
0074 720-45075                1.000  EACH |    2085.00000        2085.00|    3400.00000        3400.00|    3400.00000        3400.00 
  INLET, R13                              |                             |                             | 
0075 720-45130                2.000  EACH |    1500.00000        3000.00|    2300.00000        4600.00|    2300.00000        4600.00 
  INLET, E7, MODIFIED                     |                             |                             | 
0076 720-45145                1.000  EACH |    1850.00000        1850.00|    2700.00000        2700.00|    2700.00000        2700.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0077 720-45155                2.000  EACH |    1850.00000        3700.00|    2800.00000        5600.00|    2800.00000        5600.00 
  INLET, M10, MODIFIED                    |                             |                             | 
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0078 720-45270                1.000  EACH |     740.00000         740.00|    1400.00000        1400.00|    1400.00000        1400.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0079 720-45275                2.000  EACH |    1000.00000        2000.00|    1700.00000        3400.00|    1700.00000        3400.00 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0080 720-45410                1.000  EACH |    1595.00000        1595.00|    2800.00000        2800.00|    2800.00000        2800.00 
  MANHOLE, C4                             |                             |                             | 
0081 720-45415                3.000  EACH |    2225.00000        6675.00|    3700.00000       11100.00|    3700.00000       11100.00 
  MANHOLE, D4                             |                             |                             | 
0082 720-90349                1.000  EACH |    1775.00000        1775.00|    2900.00000        2900.00|    2900.00000        2900.00 
  MANHOLE, C8                             |                             |                             | 
0083 720-90984                2.000  EACH |    1950.00000        3900.00|    3100.00000        6200.00|    3100.00000        6200.00 
  MANHOLE, C2                             |                             |                             | 
0084 720-93409                2.000  EACH |    2600.00000        5200.00|    3900.00000        7800.00|    3900.00000        7800.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0085 720-93411                1.000  EACH |    2600.00000        2600.00|    3900.00000        3900.00|    3900.00000        3900.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0086 720-98555                1.000  EACH |    2600.00000        2600.00|    3900.00000        3900.00|    3900.00000        3900.00 
  INLET, C15                              |                             |                             | 
0087 801-04308                1.000  EACH |     310.00000         310.00|     270.00000         270.00|     310.00000         310.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0088 801-06203             5149.000  m    |       0.59000        3037.91|       0.45000        2317.05|       0.59000        3037.91 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0089 801-06207             4045.000  m    |       2.52000       10193.40|       3.15000       12741.75|       2.52000       10193.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0090 801-06216               32.000  m    |       3.54000         113.28|       4.75000         152.00|       3.54000         113.28 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0091 801-06218               14.200  m    |      15.75000         223.65|      20.50000         291.10|      15.75000         223.65 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0092 801-06640               29.000  EACH |     129.00000        3741.00|     140.00000        4060.00|     129.00000        3741.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0093 801-06645               12.000  EACH |      40.00000         480.00|      50.00000         600.00|      40.00000         480.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0094 801-06649               13.000  EACH |      15.00000         195.00|       4.75000          61.75|      15.00000         195.00 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0095 801-06775                       LUMP |   30000.00000       30000.00|   37000.00000       37000.00|  129506.00000      129506.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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0096 801-07118               18.000  m    |      62.00000        1116.00|      47.00000         846.00|      62.00000        1116.00 
  BARRICADE, III-A                        |                             |                             | 
0097 802-05701               58.600  m    |      32.00000        1875.20|      32.00000        1875.20|      32.00000        1875.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 802-05702                6.200  m    |      28.50000         176.70|      28.50000         176.70|      28.50000         176.70 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0099 802-05706               13.200  m    |      32.00000         422.40|      32.00000         422.40|      32.00000         422.40 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR                                  |                             |                             | 
0100 802-76025               10.820  m2   |     148.00000        1601.36|     150.00000        1623.00|     148.00000        1601.36 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0101 802-76035                5.520  m2   |     150.00000         828.00|     150.00000         828.00|     150.00000         828.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0102 802-76040                1.730  m2   |     180.00000         311.40|     180.00000         311.40|     180.00000         311.40 
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                             |                             | 
  3.18 mm THICKNESS                       |                             |                             | 
0103 804-06740               13.000  EACH |      22.00000         286.00|      40.00000         520.00|      22.00000         286.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
0104 805-01815                4.000  EACH |    1850.00000        7400.00|    1900.00000        7600.00|    1850.00000        7400.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0105 805-01842               13.000  EACH |     850.00000       11050.00|     850.00000       11050.00|     850.00000       11050.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0106 805-01844              630.000  m    |      50.00000       31500.00|      50.00000       31500.00|      50.00000       31500.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0107 805-02087                       LUMP |     800.00000         800.00|     800.00000         800.00|     800.00000         800.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0108 805-78205                8.000  EACH |     480.00000        3840.00|     480.00000        3840.00|     480.00000        3840.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0109 805-78415                4.000  EACH |    1450.00000        5800.00|    1500.00000        6000.00|    1450.00000        5800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0110 805-78420                4.000  EACH |     280.00000        1120.00|     280.00000        1120.00|     280.00000        1120.00 
  DISCONNECT HANGER                       |                             |                             | 
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0111 805-78445                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  SIGNAL SERVICE                          |                             |                             | 
0112 805-78467               18.000  m    |       6.50000         117.00|       6.50000         117.00|       6.50000         117.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0113 805-78470             1060.000  m    |       0.40000         424.00|       0.40000         424.00|       0.40000         424.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0114 805-78485              110.000  m    |       5.20000         572.00|       5.20000         572.00|       5.20000         572.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0115 805-78490              260.000  m    |       5.50000        1430.00|       5.50000        1430.00|       5.50000        1430.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0116 805-78510             1365.000  m    |       5.40000        7371.00|       5.40000        7371.00|       5.40000        7371.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0117 805-78785               10.000  EACH |     550.00000        5500.00|     550.00000        5500.00|     550.00000        5500.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0118 805-78795              350.000  m    |      30.00000       10500.00|      30.00000       10500.00|      30.00000       10500.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0119 805-81060                4.000  EACH |    4450.00000       17800.00|    4500.00000       18000.00|    4450.00000       17800.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0120 805-92504               10.000  EACH |     250.00000        2500.00|     250.00000        2500.00|     250.00000        2500.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0121 807-92585                1.000  EACH |     850.00000         850.00|     850.00000         850.00|     850.00000         850.00 
  LIGHT POLE RESET                        |                             |                             | 
0122 808-05866               33.000  m2   |      39.00000        1287.00|      40.50000        1336.50|      39.00000        1287.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0123 808-06368               12.000  m    |       9.00000         108.00|      55.00000         660.00|       9.00000         108.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0124 808-06703             2206.000  m    |       1.25000        2757.50|       1.25000        2757.50|       1.25000        2757.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0125 808-06716              169.000  m    |       1.96000         331.24|       1.75000         295.75|       1.96000         331.24 
  LINE, REMOVE                            |                             |                             | 
0126 808-75245              780.000  m    |       1.25000         975.00|       1.25000         975.00|       1.25000         975.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0127 808-75278               48.000  m    |       6.00000         288.00|       5.00000         240.00|       6.00000         288.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0128 808-75290               58.000  m    |      11.85000         687.30|      10.50000         609.00|      11.85000         687.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
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0129 808-75297               46.000  m    |      11.85000         545.10|      10.50000         483.00|      11.85000         545.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0130 808-75320                6.000  EACH |      70.00000         420.00|      59.00000         354.00|      70.00000         420.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0131 808-75325                6.000  EACH |     100.00000         600.00|      62.00000         372.00|     100.00000         600.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0132 808-75996               57.000  EACH |       5.00000         285.00|       5.60000         319.20|      13.00000         741.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0133 808-75998               96.000  EACH |      26.00000        2496.00|      18.00000        1728.00|      26.00000        2496.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0134 808-92027              852.000  m    |       4.00000        3408.00|       3.05000        2598.60|       4.00000        3408.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0135 303-02051              140.000  Mg   |      30.00000        4200.00|      38.75000        5425.00|      25.00000        3500.00 
  STONE, 2                                |                             |                             | 
     SECTION TOTALS                       |           $     1,323,845.00|           $     1,324,025.21|           $     1,367,225.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,323,845.00|           $     1,324,025.21|           $     1,367,225.95 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 350 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 350                     CONTRACT ID : R -29157-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 07/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600543 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                                  $         6,480.00  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $         6,770.00  104.4753% 
   3   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $         8,400.00  129.6296% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $        16,700.00  257.7160% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 350 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    42,000.00                                                   ROUTE : US 150 
     CALL ORDER   : 350                     CONTRACT ID : R -29157-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 35-1874009          |(   3  ) 35-2103617 
                                          |TEMPLE & TEMPLE EXCAVATING   |HAUER EXCAVATING             |BRYAN`S HAULING & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-03000                       LUMP |    5880.00000        5880.00|    6020.00000        6020.00|    7500.00000        7500.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0002 202-03729               10.000  LFT  |      10.00000         100.00|      55.00000         550.00|      40.00000         400.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 621-06559              500.000  SYS  |       1.00000         500.00|       0.40000         200.00|       1.00000         500.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $         6,480.00|           $         6,770.00|           $         8,400.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $         6,480.00|           $         6,770.00|           $         8,400.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 350 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    42,000.00                                                   ROUTE : US 150 
     CALL ORDER   : 350                     CONTRACT ID : R -29157-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-03000                       LUMP |   15000.00000       15000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0002 202-03729               10.000  LFT  |      70.00000         700.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 621-06559              500.000  SYS  |       2.00000        1000.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        16,700.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        16,700.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 360 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 360                     CONTRACT ID : R -29284-A                   COUNTIES : ADAMS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 07/21/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Urban - Old Code                                PROJECT(S) : 06007335 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        10,500.00  100.0000% 
   2   35-1416264     LIMESTONE PRODUCTS, INC.                                                   $        15,325.00  145.9524% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        18,100.00  172.3810% 
   4   35-1267175     FLEMING EXCAVATING INC                                                     $        18,766.77  178.7311% 
   5   35-1145884     L I C A CONSTRUCTION                                                       $        20,410.00  194.3810% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 360 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    28,000.00                                                   ROUTE : US 224 
     CALL ORDER   : 360                     CONTRACT ID : R -29284-A                   COUNTIES : ADAMS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1416264          |(   3  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |LIMESTONE PRODUCTS, INC.     |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-03000                       LUMP |    8630.00000        8630.00|   12300.00000       12300.00|   12000.00000       12000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 3                                   |                             |                             | 
0002 202-03135               10.000  SFT  |      40.00000         400.00|      85.00000         850.00|      70.00000         700.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 202-91010                3.000  EACH |     350.00000        1050.00|     150.00000         450.00|     700.00000        2100.00 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0004 205-06937             1200.000  LFT  |       0.10000         120.00|       1.00000        1200.00|       2.50000        3000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0005 621-06559              150.000  SYS  |       2.00000         300.00|       3.50000         525.00|       2.00000         300.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        10,500.00|           $        15,325.00|           $        18,100.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        10,500.00|           $        15,325.00|           $        18,100.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 360 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    28,000.00                                                   ROUTE : US 224 
     CALL ORDER   : 360                     CONTRACT ID : R -29284-A                   COUNTIES : ADAMS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1267175          |(   5   ) 35-1145884         |(      ) 
                                          |FLEMING EXCAVATING INC       |L I C A CONSTRUCTION         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-03000                       LUMP |   11391.77000       11391.77|   13960.00000       13960.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 3                                   |                             |                             | 
0002 202-03135               10.000  SFT  |     115.00000        1150.00|     150.00000        1500.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 202-91010                3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00| 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0004 205-06937             1200.000  LFT  |       2.00000        2400.00|       1.00000        1200.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0005 621-06559              150.000  SYS  |       5.50000         825.00|       5.00000         750.00| 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        18,766.77|           $        20,410.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        18,766.77|           $        20,410.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 370 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 370                     CONTRACT ID : R -29322-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 06/27/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 06006925 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $         6,386.00  100.0000% 
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $        18,810.00  294.5506% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        22,651.00  354.6978% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 370 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    25,500.00                                                   ROUTE : SR 15 
     CALL ORDER   : 370                     CONTRACT ID : R -29322-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1690004          |(   3  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |NORTHERN INDIANA CONSTRUCTIO |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     200.00000         200.00|     100.00000         100.00|     300.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                3.000  MOS  |      75.00000         225.00|      45.00000         135.00|     150.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 202-03000                       LUMP |    5500.00000        5500.00|   15604.00000       15604.00|   20000.00000       20000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 73                                  |                             |                             | 
0005 205-06937              600.000  LFT  |       0.10000          60.00|       2.65000        1590.00|       2.50000        1500.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0006 621-06559              400.000  SYS  |       1.00000         400.00|       3.45000        1380.00|       1.00000         400.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $         6,386.00|           $        18,810.00|           $        22,651.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $         6,386.00|           $        18,810.00|           $        22,651.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 380 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 380                     CONTRACT ID : R -29350-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9934037 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       644,969.79  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       694,230.01  107.6376% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 380 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   789,100.00                                                   ROUTE : 
     CALL ORDER   : 380                     CONTRACT ID : R -29350-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9800.00000        9800.00|   20000.00000       20000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2200.00000        8800.00|    2000.00000        8000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   32200.00000       32200.00|   34500.00000       34500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5147.18000        5147.18|    9800.00000        9800.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             1984.000  SYS  |      15.50000       30752.00|      13.00000       25792.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-74045                5.000  EACH |     105.00000         525.00|     100.00000         500.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0009 202-91385                5.000  EACH |     500.00000        2500.00|     700.00000        3500.00| 
  INLET, REMOVE                           |                             |                             | 
0010 202-93047                3.000  EACH |     500.00000        1500.00|     800.00000        2400.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0011 202-96133              330.000  LFT  |      15.00000        4950.00|       4.00000        1320.00| 
  PIPE, REMOVE                            |                             |                             | 
0012 203-02000             1708.000  CYS  |      32.50000       55510.00|      35.00000       59780.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06933                7.000  EACH |     100.00000         700.00|     100.00000         700.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06937             1141.000  LFT  |       1.65000        1882.65|       1.65000        1882.65| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08265             4381.000  SYS  |       6.70000       29352.70|      14.00000       61334.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0016 211-07454              757.000  CYS  |      30.00000       22710.00|      35.00000       26495.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 301-07448             1979.000  TON  |      22.25000       44032.75|      25.00000       49475.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 402-07433              278.000  TON  |      65.90000       18320.20|      57.00000       15846.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 380 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   789,100.00                                                   ROUTE : 
     CALL ORDER   : 380                     CONTRACT ID : R -29350-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07438              464.000  TON  |      57.30000       26587.20|      49.00000       22736.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0020 402-07441              742.000  TON  |      49.75000       36914.50|      48.00000       35616.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0021 604-07901               39.000  SYS  |     236.00000        9204.00|     200.00000        7800.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-91531             1101.000  SYS  |      32.00000       35232.00|      39.00000       42939.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0023 605-06140             1696.000  LFT  |      18.70000       31715.20|      14.00000       23744.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0024 610-07712              894.000  SYS  |      69.20000       61864.80|      50.00000       44700.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0025 611-06497               12.000  EACH |     155.00000        1860.00|     155.00000        1860.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0026 611-06498                2.000  EACH |     195.00000         390.00|     195.00000         390.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0027 615-06505                2.000  EACH |     575.00000        1150.00|     575.00000        1150.00| 
  MONUMENT, B                             |                             |                             | 
0028 621-06567                4.000  kGAL |      55.00000         220.00|      55.00000         220.00| 
  WATER                                   |                             |                             | 
0029 621-06575             1078.000  SYS  |       4.62000        4980.36|       4.62000        4980.36| 
  SODDING, NURSERY                        |                             |                             | 
0030 715-05048             2463.000  LFT  |       4.75000       11699.25|       9.00000       22167.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0031 715-05149              701.000  LFT  |      49.00000       34349.00|      45.00000       31545.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0032 715-05151              327.000  LFT  |      40.00000       13080.00|      48.00000       15696.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0033 715-05154               25.000  LFT  |      95.00000        2375.00|      53.00000        1325.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0034 715-46000                1.000  EACH |     475.00000         475.00|     250.00000         250.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0035 718-52610              222.000  CYS  |      39.00000        8658.00|      45.00000        9990.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0036 720-07301               10.000  EACH |    2200.00000       22000.00|    2250.00000       22500.00| 
  INLET TYPE HA                           |                             |                             | 
0037 720-45005                1.000  EACH |    1400.00000        1400.00|    1250.00000        1250.00| 
  INLET, A2                               |                             |                             | 
0038 720-45025                1.000  EACH |    1450.00000        1450.00|    1250.00000        1250.00| 
  INLET, D6                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   789,100.00                                                   ROUTE : 
     CALL ORDER   : 380                     CONTRACT ID : R -29350-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 720-45260                5.000  EACH |     750.00000        3750.00|    1250.00000        6250.00| 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0040 720-45410                3.000  EACH |    1600.00000        4800.00|    5000.00000       15000.00| 
  MANHOLE, C4                             |                             |                             | 
0041 720-45415                3.000  EACH |    4400.00000       13200.00|    5500.00000       16500.00| 
  MANHOLE, D4                             |                             |                             | 
0042 720-45416                1.000  EACH |    8000.00000        8000.00|    5000.00000        5000.00| 
  MANHOLE, E4                             |                             |                             | 
0043 720-98174                5.000  EACH |    2400.00000       12000.00|    2250.00000       11250.00| 
  INLET, B15                              |                             |                             | 
0044 720-98555                4.000  EACH |    2400.00000        9600.00|    2250.00000        9000.00| 
  INLET, C15                              |                             |                             | 
0045 801-04308                5.000  EACH |     455.00000        2275.00|     275.00000        1375.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06625               16.000  EACH |     108.00000        1728.00|      79.00000        1264.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0047 801-06640                4.000  EACH |     225.00000         900.00|     149.00000         596.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0048 801-06775                       LUMP |    9370.00000        9370.00|   10642.00000       10642.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 801-07119              120.000  LFT  |      19.50000        2340.00|      10.00000        1200.00| 
  BARRICADE, III-B                        |                             |                             | 
0050 802-05701               88.000  LFT  |      21.00000        1848.00|      21.00000        1848.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0051 802-07060                2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0052 802-76025               30.000  SFT  |      19.00000         570.00|      19.00000         570.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
     SECTION TOTALS                       |           $       644,969.79|           $       694,230.01|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       644,969.79|           $       694,230.01|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 440 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 440                     CONTRACT ID : RS-28609-A                   COUNTIES : GRANT 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 07/27/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4935015 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,098,253.75  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,136,593.06  103.4909% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 440 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,600,000.00                                                   ROUTE : 5 
     CALL ORDER   : 440                     CONTRACT ID : RS-28609-A                   COUNTIES : GRANT 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6900.00000        6900.00|    2100.00000        2100.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1881.57000       11289.42|     500.00000        3000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   54000.00000       54000.00|   57500.00000       57500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-93741               11.000  EACH |     250.00000        2750.00|     353.00000        3883.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-02000             1200.000  CYS  |      13.88000       16656.00|      10.00000       12000.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02080                0.500  MILE |    4848.11000        2424.06|    9600.00000        4800.00| 
  LINEAR GRADING                          |                             |                             | 
0010 207-08265             2900.000  SYS  |      10.74000       31146.00|      10.00000       29000.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0011 301-07448             1505.000  TON  |      20.00000       30100.00|      10.00000       15050.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 303-07449             4500.000  TON  |       5.00000       22500.00|      10.00000       45000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07489               25.000  TON  |      87.39000        2184.75|     120.00000        3000.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0014 306-08033            86600.000  SYS  |       0.47000       40702.00|       0.34000       29444.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08043             1143.000  SYS  |      10.78000       12321.54|       0.34000         388.62| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432             2400.000  SYS  |       0.01000          24.00|       0.01000          24.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |   12000.00000       12000.00|    4000.00000        4000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07321             7360.000  TON  |      43.12000      317363.20|      50.00000      368000.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 440 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,600,000.00                                                   ROUTE : 5 
     CALL ORDER   : 440                     CONTRACT ID : RS-28609-A                   COUNTIES : GRANT 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-07356             7360.000  TON  |      43.13000      317436.80|      50.00000      368000.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0020 402-07432              150.000  TON  |      47.99000        7198.50|      37.00000        5550.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435              150.000  TON  |      43.40000        6510.00|      37.00000        5550.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 402-07441              850.000  TON  |      53.35000       45347.50|      77.00000       65450.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0023 406-05520               56.000  TON  |      10.00000         560.00|      10.00000         560.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-94689               11.000  EACH |    2400.00000       26400.00|    2400.00000       26400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-97774                1.000  EACH |     900.00000         900.00|     900.00000         900.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0026 610-07486             1375.000  TON  |      35.00000       48125.00|      37.00000       50875.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0027 615-06527                1.000  EACH |     425.38000         425.38|     675.00000         675.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0028 720-44000                2.000  EACH |     378.47000         756.94|     100.00000         200.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0029 801-06203             2750.000  LFT  |       2.17000        5967.50|       0.01000          27.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0030 801-06207             5350.000  LFT  |       0.75000        4012.50|       0.01000          53.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0031 801-06640               19.000  EACH |     110.00000        2090.00|     100.00000        1900.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06775                       LUMP |   51000.22000       51000.22|   14100.00000       14100.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 802-05704              100.000  LFT  |      13.00000        1300.00|      13.00000        1300.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0034 802-91122                7.000  EACH |     125.00000         875.00|     125.00000         875.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0035 808-06713            54552.000  LFT  |       0.12000        6546.24|       0.12000        6546.24| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0036 808-75240             5350.000  LFT  |       0.30000        1605.00|       0.30000        1605.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                                                                                   PAGE : 440 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,600,000.00                                                   ROUTE : 5 
     CALL ORDER   : 440                     CONTRACT ID : RS-28609-A                   COUNTIES : GRANT 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-75245            28044.000  LFT  |       0.30000        8413.20|       0.30000        8413.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75297               40.000  LFT  |      10.50000         420.00|      10.50000         420.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     1,098,253.75|           $     1,136,593.06|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,098,253.75|           $     1,136,593.06|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 450 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 450                     CONTRACT ID : RS-28700-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 10/12/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4569006 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       485,811.08  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       488,967.60  100.6497% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 450 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   572,000.00                                                   ROUTE : 229 
     CALL ORDER   : 450                     CONTRACT ID : RS-28700-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(      ) 
                                          |PAUL H ROHE COMPANY          |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|    1500.00000        1500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1900.00000       11400.00|    1000.00000        6000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9700.00000        9700.00|   31000.00000       31000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02240              111.000  SYS  |      50.00000        5550.00|      35.00000        3885.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02278              731.000  LFT  |       9.00000        6579.00|       7.00000        5117.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-02772                3.000  EACH |     225.00000         675.00|     125.00000         375.00| 
  CASTING, REMOVE                         |                             |                             | 
0010 202-52710             1306.000  SYS  |      18.00000       23508.00|      12.00000       15672.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 303-01180              100.000  TON  |      35.00000        3500.00|      30.00000        3000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07490              700.000  TON  |      85.00000       59500.00|      70.00000       49000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08034            20180.000  SYS  |       0.65000       13117.00|       1.00000       20180.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0014 306-08043              760.000  SYS  |       5.50000        4180.00|       1.00000         760.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             3853.000  SYS  |       4.50000       17338.50|       2.00000        7706.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 401-07321             1570.000  TON  |      53.00000       83210.00|      58.00000       91060.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 402-07433               95.000  TON  |      58.00000        5510.00|      85.00000        8075.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07451              200.000  TON  |      60.00000       12000.00|      85.00000       17000.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   572,000.00                                                   ROUTE : 229 
     CALL ORDER   : 450                     CONTRACT ID : RS-28700-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(      ) 
                                          |PAUL H ROHE COMPANY          |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05520                6.500  TON  |     280.00000        1820.00|     350.00000        2275.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 604-06070              524.000  SYS  |      31.00000       16244.00|      40.00000       20960.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0021 604-07894               28.000  SYS  |     116.00000        3248.00|     150.00000        4200.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07896              257.000  SYS  |     113.00000       29041.00|     135.00000       34695.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0023 604-07897                3.000  SYS  |     352.00000        1056.00|     250.00000         750.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0024 604-07898                3.000  SYS  |     385.00000        1155.00|     250.00000         750.00| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0025 604-07899              182.000  SYS  |     118.00000       21476.00|     135.00000       24570.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0026 604-07900              260.000  SYS  |     114.00000       29640.00|     120.00000       31200.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0027 604-07901                7.000  SYS  |     207.00000        1449.00|     140.00000         980.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0028 604-07902                7.000  SYS  |     188.00000        1316.00|     200.00000        1400.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0029 604-07903               36.000  SYS  |      94.00000        3384.00|     110.00000        3960.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0030 605-06090              219.000  LFT  |      20.00000        4380.00|      25.00000        5475.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0031 605-06120              512.000  LFT  |      32.00000       16384.00|      22.00000       11264.00| 
  CURB, CONCRETE                          |                             |                             | 
0032 610-07487              318.000  TON  |      95.00000       30210.00|      85.00000       27030.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 621-06574              300.000  SYS  |      10.50000        3150.00|       6.00000        1800.00| 
  SODDING                                 |                             |                             | 
0034 720-01894                3.000  EACH |     750.00000        2250.00|     800.00000        2400.00| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0035 720-44000               30.000  EACH |     350.00000       10500.00|     100.00000        3000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0036 801-06203             1000.000  LFT  |       0.75000         750.00|       1.00000        1000.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06207             1000.000  LFT  |       1.80000        1800.00|       2.00000        2000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   572,000.00                                                   ROUTE : 229 
     CALL ORDER   : 450                     CONTRACT ID : RS-28700-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(      ) 
                                          |PAUL H ROHE COMPANY          |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06640               27.000  EACH |     125.00000        3375.00|     120.00000        3240.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |   29500.00000       29500.00|   37000.00000       37000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 808-06712              812.000  LFT  |       0.19000         154.28|       0.30000         243.60| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0041 808-06713             1832.000  LFT  |       0.19000         348.08|       0.30000         549.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0042 808-06714             5718.000  LFT  |       0.19000        1086.42|       0.30000        1715.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0043 808-75297              318.000  LFT  |       3.60000        1144.80|       6.50000        2067.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0044 808-75300             2810.000  LFT  |       0.90000        2529.00|       1.00000        2810.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0045 808-75340                2.000  EACH |     325.00000         650.00|     650.00000        1300.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       485,811.08|           $       488,967.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       485,811.08|           $       488,967.60|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 460 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 460                     CONTRACT ID : RS-28855-A                   COUNTIES : CLINTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600200 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $       759,625.84  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       769,607.88  101.3141% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       835,858.75  110.0356% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       840,620.39  110.6624% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                   ROUTE : 38 
     CALL ORDER   : 460                     CONTRACT ID : RS-28855-A                   COUNTIES : CLINTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-1139301          |(   3  ) 35-1917625 
                                          |CALUMET ASPHALT PAVING CO. I |E & B PAVING INC             |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9900.00000        9900.00|    4500.00000        4500.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     150.00000         150.00|      40.00000          40.00|     175.00000         175.00 
  RADIO                                   |                             |                             | 
0003 105-07038                6.000  MOS  |    1600.00000        9600.00|    2100.00000       12600.00|    1600.00000        9600.00 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |     150.00000         150.00|      50.00000          50.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                6.000  MOS  |     150.00000         900.00|      60.00000         360.00|      60.00000         360.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                6.000  MOS  |     150.00000         900.00|      30.00000         180.00|      60.00000         360.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   22700.00000       22700.00|   38450.00000       38450.00|   41000.00000       41000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241               50.000  LFT  |       4.00000         200.00|       4.00000         200.00|       4.00000         200.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-93741                8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|     200.00000        1600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02070               40.000  CYS  |     136.00000        5440.00|      79.64000        3185.60|      45.00000        1800.00 
  BORROW                                  |                             |                             | 
0015 203-08607             1175.000  LFT  |       1.20000        1410.00|       1.54000        1809.50|      10.00000       11750.00 
  LINEAR GRADING                          |                             |                             | 
0016 303-01180              400.000  TON  |      37.45000       14980.00|      20.25000        8100.00|      22.84000        9136.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 303-07449             2280.000  TON  |      23.30000       53124.00|      23.75000       54150.00|      17.00000       38760.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                   ROUTE : 38 
     CALL ORDER   : 460                     CONTRACT ID : RS-28855-A                   COUNTIES : CLINTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1139301         |(   3  ) 35-1917625 
                                          |CALUMET ASPHALT PAVING CO. I |E & B PAVING INC             |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 304-07490              659.000  TON  |      84.60000       55751.40|      85.00000       56015.00|      82.00000       54038.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 306-08042            90789.000  SYS  |       0.42000       38131.38|       0.54000       49026.06|       0.50000       45394.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0020 306-08043             1909.000  SYS  |       0.55000        1049.95|       0.54000        1030.86|       0.50000         954.50 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432             3766.000  SYS  |       2.30000        8661.80|       2.80000       10544.80|       0.50000        1883.00 
  MILLING, APPROACH                       |                             |                             | 
0022 401-07321             7648.000  TON  |      51.85000      396548.80|      52.00000      397696.00|      55.00000      420640.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 406-05520               24.200  TON  |     300.00000        7260.00|     300.00000        7260.00|     290.00000        7018.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-94689                8.000  EACH |    2300.00000       18400.00|    2300.00000       18400.00|    2350.00000       18800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              375.000  LFT  |      18.00000        6750.00|      18.00000        6750.00|      18.25000        6843.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 610-07487              640.000  TON  |      68.50000       43840.00|      52.00000       33280.00|     105.00000       67200.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 615-06505                8.000  EACH |     450.00000        3600.00|     750.00000        6000.00|     950.00000        7600.00 
  MONUMENT, B                             |                             |                             | 
0028 615-06525                1.000  EACH |     450.00000         450.00|     750.00000         750.00|     460.00000         460.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0029 801-03290                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     126.00000         252.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06203             4566.000  LFT  |       0.42000        1917.72|       0.03000         136.98|       0.85000        3881.10 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 801-06207             4566.000  LFT  |       0.81000        3698.46|       1.25000        5707.50|       1.20000        5479.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06640               41.000  EACH |     110.00000        4510.00|     110.00000        4510.00|     126.00000        5166.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06775                       LUMP |    5000.00000        5000.00|    5600.00000        5600.00|   26000.00000       26000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 808-03631              308.000  LFT  |       3.90000        1201.20|       3.90000        1201.20|       5.05000        1555.40 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-03632              162.000  LFT  |       3.90000         631.80|       3.90000         631.80|       5.60000         907.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0036 808-04896               19.000  LFT  |       3.90000          74.10|       3.90000          74.10|      10.20000         193.80 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                   ROUTE : 38 
     CALL ORDER   : 460                     CONTRACT ID : RS-28855-A                   COUNTIES : CLINTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1139301         |(   3  ) 35-1917625 
                                          |CALUMET ASPHALT PAVING CO. I |E & B PAVING INC             |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-06703            89800.000  LFT  |       0.26000       23348.00|       0.25000       22450.00|       0.28000       25144.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-06716              489.000  LFT  |       2.00000         978.00|       2.00000         978.00|       1.50000         733.50 
  LINE, REMOVE                            |                             |                             | 
0039 808-75240             8660.000  LFT  |       0.26000        2251.60|       0.26000        2251.60|       0.29000        2511.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75245            35163.000  LFT  |       0.26000        9142.38|       0.26000        9142.38|       0.30000       10548.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75297               19.000  LFT  |      10.00000         190.00|      10.00000         190.00|      25.50000         484.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75996              875.000  EACH |       5.35000        4681.25|       4.86000        4252.50|       3.80000        3325.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       759,625.84|           $       769,607.88|           $       835,858.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       759,625.84|           $       769,607.88|           $       835,858.75 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                   ROUTE : 38 
     CALL ORDER   : 460                     CONTRACT ID : RS-28855-A                   COUNTIES : CLINTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07038                6.000  MOS  |    2200.00000       13200.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                6.000  MOS  |      95.00000         570.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                6.000  MOS  |      95.00000         570.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241               50.000  LFT  |       4.00000         200.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-93741                8.000  EACH |     205.00000        1640.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02070               40.000  CYS  |      12.25000         490.00|                             | 
  BORROW                                  |                             |                             | 
0015 203-08607             1175.000  LFT  |      10.35000       12161.25|                             | 
  LINEAR GRADING                          |                             |                             | 
0016 303-01180              400.000  TON  |      42.00000       16800.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 303-07449             2280.000  TON  |      20.75000       47310.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490              659.000  TON  |     115.00000       75785.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                   ROUTE : 38 
     CALL ORDER   : 460                     CONTRACT ID : RS-28855-A                   COUNTIES : CLINTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08042            90789.000  SYS  |       0.55000       49933.95|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0020 306-08043             1909.000  SYS  |       0.35000         668.15|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432             3766.000  SYS  |       1.75000        6590.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0022 401-07321             7648.000  TON  |      52.50000      401520.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 406-05520               24.200  TON  |     300.00000        7260.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-94689                8.000  EACH |    2375.00000       19000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              375.000  LFT  |      19.00000        7125.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 610-07487              640.000  TON  |      97.00000       62080.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 615-06505                8.000  EACH |     650.00000        5200.00|                             | 
  MONUMENT, B                             |                             |                             | 
0028 615-06525                1.000  EACH |     215.00000         215.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0029 801-03290                2.000  EACH |     250.00000         500.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06203             4566.000  LFT  |       0.25000        1141.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 801-06207             4566.000  LFT  |       1.10000        5022.60|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06640               41.000  EACH |     120.00000        4920.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06775                       LUMP |   29100.00000       29100.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 808-03631              308.000  LFT  |       4.00000        1232.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-03632              162.000  LFT  |       4.00000         648.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0036 808-04896               19.000  LFT  |       4.00000          76.00|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0037 808-06703            89800.000  LFT  |       0.28000       25144.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                   ROUTE : 38 
     CALL ORDER   : 460                     CONTRACT ID : RS-28855-A                   COUNTIES : CLINTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-06716              489.000  LFT  |       2.00000         978.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0039 808-75240             8660.000  LFT  |       0.28000        2424.80|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75245            35163.000  LFT  |       0.28000        9845.64|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75297               19.000  LFT  |      10.00000         190.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75996              875.000  EACH |       5.00000        4375.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       840,620.39|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       840,620.39|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 630                     CONTRACT ID : M -29327-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 06/29/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600695 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       208,522.24  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       215,518.25  103.3550% 
   3   35-0997978     PHEND & BROWN INC                                                          $       349,788.65  167.7464% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   256,000.00                                                   ROUTE : 105 
     CALL ORDER   : 630                     CONTRACT ID : M -29327-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|   10014.00000       10014.00|   17000.00000       17000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |     500.00000        3000.00|    1829.16000       10974.96|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10500.00000       10500.00|   10500.00000       10500.00|   17000.00000       17000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 301-07448              575.000  TON  |       8.00000        4600.00|      15.00000        8625.00|      30.00000       17250.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0008 303-07449              300.000  TON  |       8.00000        2400.00|      15.00000        4500.00|      30.00000        9000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 304-07490              100.000  TON  |     130.00000       13000.00|      94.76000        9476.00|      80.00000        8000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 306-08034            12100.000  SYS  |       0.25000        3025.00|       1.01000       12221.00|       1.40000       16940.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08043             1576.000  SYS  |       0.25000         394.00|       1.42000        2237.92|       1.40000        2206.40 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432             1025.000  SYS  |       3.00000        3075.00|       0.01000          10.25|       6.00000        6150.00 
  MILLING, APPROACH                       |                             |                             | 
0013 401-07321             1040.000  TON  |      60.00000       62400.00|      54.04000       56201.60|      70.00000       72800.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0014 402-07451              235.000  TON  |      55.00000       12925.00|      43.00000       10105.00|      70.00000       16450.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 406-05520                4.500  TON  |      10.00000          45.00|      10.00000          45.00|     300.00000        1350.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 604-06080                4.000  SYS  |     250.00000        1000.00|     245.14000         980.56|     750.00000        3000.00 
  SIDEWALK, CONCRETE, RECONSTRUCTED       |                             |                             | 
0017 610-07486              365.000  TON  |      47.00000       17155.00|      84.88000       30981.20|     200.00000       73000.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0018 611-06497                5.000  EACH |     300.00000        1500.00|     190.00000         950.00|     190.00000         950.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                                                                                   PAGE : 630 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   256,000.00                                                   ROUTE : 105 
     CALL ORDER   : 630                     CONTRACT ID : M -29327-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 611-95023                5.000  EACH |     300.00000        1500.00|     190.00000         950.00|     190.00000         950.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0020 621-06575               10.000  SYS  |      50.00000         500.00|     148.00000        1480.00|     148.00000        1480.00 
  SODDING, NURSERY                        |                             |                             | 
0021 715-05149               30.000  LFT  |     109.45000        3283.50|      48.11000        1443.30|     100.00000        3000.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0022 720-44000                2.000  EACH |     750.00000        1500.00|     408.14000         816.28|     600.00000        1200.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0023 720-45615                4.000  LFT  |     250.00000        1000.00|     387.84000        1551.36|     425.00000        1700.00 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0024 720-98174                2.000  EACH |    3800.00000        7600.00|    2469.90000        4939.80|    4400.00000        8800.00 
  INLET, B15                              |                             |                             | 
0025 801-06203              475.000  LFT  |       0.75000         356.25|       0.19000          90.25|       0.25000         118.75 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0026 801-06207              475.000  LFT  |       0.75000         356.25|       0.83000         394.25|       1.18000         560.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0027 801-06640               30.000  EACH |     120.00000        3600.00|      49.00000        1470.00|      98.00000        2940.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   33200.00000       33200.00|   24917.12000       24917.12|   46500.00000       46500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 801-92448              180.000  DAY  |       1.00000         180.00|       1.00000         180.00|       5.00000         900.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0030 808-04298                2.000  EACH |    1000.00000        2000.00|     750.00000        1500.00|     750.00000        1500.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0031 808-06712             1000.000  LFT  |       0.35000         350.00|       0.25000         250.00|       0.25000         250.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0032 808-06713             7750.000  LFT  |       0.35000        2712.50|       0.25000        1937.50|       0.25000        1937.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0033 808-06714             2850.000  LFT  |       0.35000         997.50|       0.25000         712.50|       0.25000         712.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0034 808-75297               25.000  LFT  |      10.00000         250.00|       2.00000          50.00|       2.00000          50.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0035 808-75996               66.000  EACH |      14.84000         979.44|       2.96000         195.36|      25.00000        1650.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998               66.000  EACH |      40.00000        2640.00|      40.00000        2640.00|      40.00000        2640.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   256,000.00                                                   ROUTE : 105 
     CALL ORDER   : 630                     CONTRACT ID : M -29327-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 213-08058                8.000  CYS  |     134.35000        1074.80|      88.64000         709.12|      50.00000         400.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0038 715-08305               16.000  TON  |     120.00000        1920.00|      91.62000        1465.92|     150.00000        2400.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
     SECTION TOTALS                       |           $       208,522.24|           $       215,518.25|           $       349,788.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       208,522.24|           $       215,518.25|           $       349,788.65 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 670 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 670                     CONTRACT ID : M -29329-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/13/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600785 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       273,526.79  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       277,844.00  101.5783% 
   3   62-1492793     API CONSTRUCTION CORP.                                                     $       330,745.90  120.9190% 
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                                                                                                                   PAGE : 670 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   384,000.00                                                   ROUTE : 
     CALL ORDER   : 670                     CONTRACT ID : M -29329-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   WEDGE AND LEVEL 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |      79.97000          79.97|     150.00000         150.00|     220.00000         220.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                1.000  MOS  |      35.99000          35.99|     150.00000         150.00|     120.00000         120.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   13600.00000       13600.00|    1000.00000        1000.00|   16410.00000       16410.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 301-07448               20.000  TON  |       5.00000         100.00|      35.00000         700.00|      43.00000         860.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0008 303-07449              130.000  TON  |      10.00000        1300.00|     125.00000       16250.00|     185.00000       24050.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 304-07491               60.000  TON  |     162.00000        9720.00|     125.00000        7500.00|     135.00000        8100.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0010 306-08034            10269.000  SYS  |       6.85000       70342.65|       2.00000       20538.00|       3.45000       35428.05 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08043             4730.000  SYS  |       2.60000       12298.00|       2.00000        9460.00|       3.45000       16318.50 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              854.000  SYS  |       0.01000           8.54|       2.00000        1708.00|       3.45000        2946.30 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07452             2077.000  TON  |      69.25000      143832.25|      75.00000      155775.00|      81.00000      168237.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0014 406-05520                9.000  TON  |      10.00000          90.00|      10.00000          90.00|     345.00000        3105.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07486               70.000  TON  |      15.00000        1050.00|     115.00000        8050.00|      91.00000        6370.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0016 801-06203              594.000  LFT  |       3.25000        1930.50|       2.00000        1188.00|       3.25000        1930.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0017 801-06207              594.000  LFT  |       1.50000         891.00|       2.00000        1188.00|       3.55000        2108.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                                                                                   PAGE : 670 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   384,000.00                                                   ROUTE : 
     CALL ORDER   : 670                     CONTRACT ID : M -29329-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06775                       LUMP |    1150.00000        1150.00|    1000.00000        1000.00|   21265.00000       21265.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 801-92448              180.000  DAY  |       3.00000         540.00|       2.00000         360.00|      20.00000        3600.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0020 808-06712              103.000  LFT  |       0.45000          46.35|       2.00000         206.00|       0.45000          46.35 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0021 808-06713            10380.000  LFT  |       0.45000        4671.00|       2.00000       20760.00|       0.45000        4671.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0022 808-06714            10970.000  LFT  |       0.45000        4936.50|       2.00000       21940.00|       0.45000        4936.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-75097               60.000  LFT  |      12.00000         720.00|      40.00000        2400.00|      12.00000         720.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0024 808-75140                2.000  EACH |     490.00000         980.00|     490.00000         980.00|     490.00000         980.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  RXR                                     |                             |                             | 
0025 808-75996              104.000  EACH |       0.01000           1.04|      12.00000        1248.00|      30.00000        3120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0026 808-75998              104.000  EACH |      50.00000        5200.00|      50.00000        5200.00|      50.00000        5200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       273,526.79|           $       277,844.00|           $       330,745.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       273,526.79|           $       277,844.00|           $       330,745.90 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/07 
                                                                                                                   PAGE : 820 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 820                     CONTRACT ID : T -29196-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/04/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600093 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1710202     SIGNAL CONSTRUCTION, INC.                                                  $       223,019.00  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       242,862.83  108.8978% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $       254,276.75  114.0157% 
   4   35-0392360     HOOSIER COMPANY INC                                                        $       264,482.00  118.5917% 
   5   35-1262778     MIDWESTERN ELECTRIC                                                        $       288,965.10  129.5697% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   234,000.00                                                   ROUTE : 40 
     CALL ORDER   : 820                     CONTRACT ID : T -29196-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2  ) 35-0821499          |(   3  ) 74-2851603 
                                          |SIGNAL CONSTRUCTION, INC.    |JAMES H DREW CORPORATION     |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|     525.00000         525.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                6.000  MOS  |    1000.00000        6000.00|    1600.57000        9603.42|    1400.00000        8400.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                2.000  EACH |     250.00000         500.00|     400.00000         800.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      75.00000         900.00|      60.00000         720.00|     100.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    5000.00000        5000.00|    2433.48000        2433.48|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 801-06640               26.000  EACH |     125.00000        3250.00|      79.80000        2074.80|     235.00000        6110.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06710              120.000  DAY  |       1.00000         120.00|      25.27000        3032.40|     135.00000       16200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |    1000.00000        1000.00|    1300.03000        1300.03|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-76025               40.000  SFT  |      25.00000        1000.00|      62.85000        2514.00|      26.00000        1040.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0014 802-99045               13.000  EACH |      50.00000         650.00|     117.85000        1532.05|      95.00000        1235.00 
  SIGN REMOUNTING                         |                             |                             | 
0015 805-01842                6.000  EACH |     750.00000        4500.00|    1028.03000        6168.18|     840.00000        5040.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0016 805-01844              275.000  LFT  |      20.00000        5500.00|      27.86000        7661.50|      17.35000        4771.25 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0017 805-02087                       LUMP |     200.00000         200.00|     901.74000         901.74|    2700.00000        2700.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   234,000.00                                                   ROUTE : 40 
     CALL ORDER   : 820                     CONTRACT ID : T -29196-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-0821499         |(   3  ) 74-2851603 
                                          |SIGNAL CONSTRUCTION, INC.    |JAMES H DREW CORPORATION     |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-78109                5.000  EACH |   14500.00000       72500.00|   13592.61000       67963.05|   11800.00000       59000.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE Econolite TS2 Fiber     |                             |                             | 
  Secondary                               |                             |                             | 
0019 805-78205               36.000  EACH |     850.00000       30600.00|     708.63000       25510.68|     740.00000       26640.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0020 805-78230                6.000  EACH |    1300.00000        7800.00|    1201.42000        7208.52|    1240.00000        7440.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0021 805-78415               20.000  EACH |    1200.00000       24000.00|    2096.83000       41936.60|    1500.00000       30000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0022 805-78420               20.000  EACH |     325.00000        6500.00|     225.76000        4515.20|     285.00000        5700.00 
  DISCONNECT HANGER                       |                             |                             | 
0023 805-78445                5.000  EACH |     650.00000        3250.00|     780.87000        3904.35|     610.00000        3050.00 
  SIGNAL SERVICE                          |                             |                             | 
0024 805-78467              125.000  LFT  |       3.00000         375.00|       1.94000         242.50|       2.20000         275.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0025 805-78470             3680.000  LFT  |       0.25000         920.00|       0.73000        2686.40|       0.15000         552.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0026 805-78485             1930.000  LFT  |       1.50000        2895.00|       1.17000        2258.10|       2.10000        4053.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0027 805-78490             3180.000  LFT  |       1.75000        5565.00|       1.35000        4293.00|       2.25000        7155.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0028 805-78510             2950.000  LFT  |       2.00000        5900.00|       0.84000        2478.00|       1.75000        5162.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0029 805-78785                8.000  EACH |     550.00000        4400.00|    1088.74000        8709.92|     610.00000        4880.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0030 805-78795             1100.000  LFT  |       6.50000        7150.00|       8.64000        9504.00|       8.80000        9680.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0031 805-92504               26.000  EACH |     325.00000        8450.00|     292.87000        7614.62|     295.00000        7670.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0032 808-06703              100.000  LFT  |       1.10000         110.00|       0.61000          61.00|       1.75000         175.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-06716              100.000  LFT  |       2.55000         255.00|       4.20000         420.00|       5.00000         500.00 
  LINE, REMOVE Stop Line                  |                             |                             | 
0034 808-75245             1000.000  LFT  |       0.70000         700.00|       0.61000         610.00|       1.75000        1750.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                                                                                   PAGE : 820 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   234,000.00                                                   ROUTE : 40 
     CALL ORDER   : 820                     CONTRACT ID : T -29196-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-0821499         |(   3  ) 74-2851603 
                                          |SIGNAL CONSTRUCTION, INC.    |JAMES H DREW CORPORATION     |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 808-75297              670.000  LFT  |       3.80000        2546.00|       3.68000        2465.60|       6.00000        4020.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75320               39.000  EACH |      80.00000        3120.00|      70.35000        2743.65|      65.00000        2535.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0037 808-75325               32.000  EACH |     105.00000        3360.00|      95.55000        3057.60|      95.00000        3040.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0038 202-01300                3.000  EACH |    1000.00000        3000.00|    1803.48000        5410.44|    2333.33330        7000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
     SECTION TOTALS                       |           $       223,019.00|           $       242,862.83|           $       254,276.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       223,019.00|           $       242,862.83|           $       254,276.75 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   234,000.00                                                   ROUTE : 40 
     CALL ORDER   : 820                     CONTRACT ID : T -29196-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-1262778         |(      ) 
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3300.00000        3300.00|    2360.00000        2360.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                6.000  MOS  |    1220.00000        7320.00|    2244.00000       13464.00| 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                2.000  EACH |     258.00000         516.00|     110.00000         220.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     129.00000        1548.00|      95.00000        1140.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   13200.00000       13200.00|   23360.00000       23360.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 801-06640               26.000  EACH |     130.00000        3380.00|     132.00000        3432.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06710              120.000  DAY  |      26.00000        3120.00|      32.00000        3840.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |    1640.00000        1640.00|    6870.00000        6870.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-76025               40.000  SFT  |      17.00000         680.00|      20.00000         800.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0014 802-99045               13.000  EACH |     172.00000        2236.00|      89.00000        1157.00| 
  SIGN REMOUNTING                         |                             |                             | 
0015 805-01842                6.000  EACH |    1130.00000        6780.00|     844.00000        5064.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0016 805-01844              275.000  LFT  |      29.00000        7975.00|      23.00000        6325.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0017 805-02087                       LUMP |     820.00000         820.00|    2300.00000        2300.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   234,000.00                                                   ROUTE : 40 
     CALL ORDER   : 820                     CONTRACT ID : T -29196-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-1262778         |(      ) 
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-78109                5.000  EACH |   13300.00000       66500.00|   12980.00000       64900.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE Econolite TS2 Fiber     |                             |                             | 
  Secondary                               |                             |                             | 
0019 805-78205               36.000  EACH |     740.00000       26640.00|     678.00000       24408.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0020 805-78230                6.000  EACH |    1220.00000        7320.00|    1290.00000        7740.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0021 805-78415               20.000  EACH |    2230.00000       44600.00|    2892.00000       57840.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0022 805-78420               20.000  EACH |     322.00000        6440.00|     260.00000        5200.00| 
  DISCONNECT HANGER                       |                             |                             | 
0023 805-78445                5.000  EACH |     520.00000        2600.00|     684.00000        3420.00| 
  SIGNAL SERVICE                          |                             |                             | 
0024 805-78467              125.000  LFT  |       2.94000         367.50|       2.44000         305.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0025 805-78470             3680.000  LFT  |       0.26000         956.80|       0.50000        1840.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0026 805-78485             1930.000  LFT  |       2.69000        5191.70|       1.62000        3126.60| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0027 805-78490             3180.000  LFT  |       2.91000        9253.80|       1.85000        5883.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0028 805-78510             2950.000  LFT  |       1.86000        5487.00|       0.93000        2743.50| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0029 805-78785                8.000  EACH |     900.00000        7200.00|     688.00000        5504.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0030 805-78795             1100.000  LFT  |       7.90000        8690.00|       8.45000        9295.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0031 805-92504               26.000  EACH |     312.00000        8112.00|     383.00000        9958.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0032 808-06703              100.000  LFT  |       0.62000          62.00|       1.20000         120.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-06716              100.000  LFT  |       2.08000         208.00|       2.90000         290.00| 
  LINE, REMOVE Stop Line                  |                             |                             | 
0034 808-75245             1000.000  LFT  |       0.52000         520.00|       0.80000         800.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   234,000.00                                                   ROUTE : 40 
     CALL ORDER   : 820                     CONTRACT ID : T -29196-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/18/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-1262778         |(      ) 
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 808-75297              670.000  LFT  |       4.16000        2787.20|       4.30000        2881.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75320               39.000  EACH |      78.00000        3042.00|      84.00000        3276.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0037 808-75325               32.000  EACH |      83.00000        2656.00|     110.00000        3520.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0038 202-01300                3.000  EACH |    1110.00000        3330.00|    1860.00000        5580.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
     SECTION TOTALS                       |           $       264,482.00|           $       288,965.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       264,482.00|           $       288,965.10|           $ 
==================================================================================================================================== 


